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INVITATION TO BID NO: 21-073 
Sugarloaf Xpress Park and Ride Lot Construction 

Instructions to Bidders: 
All spaces below, as well as the documents referenced in Section 2.26 are to be filled in with signatures 

supplied where indicated. Failure to sign bid may render your bid invalid. 

BID OF: 
 

Name of Bidder:    
 

Address:    
 

City, State, and Zip Code:                                                                                                                                      

SUBMIT BID TO: 

ATLANTA-REGION TRANSIT LINK AUTHORITY (ATL) 
Jennifer Ward, Issuing Officer 

245 Peachtree Center Avenue, NE 
Suite 2200 

Atlanta, Georgia 30303 
 

Bids Due and Open: October 26, 2:00 PM, Local Time (Atlanta, GA) 

Schedule of Events 

Release ITB Sept. 14, 2021 
Deadline for Bidders’ Written Questions Sept.  24, 2021, 2PM EST  
ATL Responses to Written Questions October 8, 2021 
Bid Due Date & Opening October 26, 2PM EST 
Notice of Intent to Award November 3, 2021* 
Notice of Contract Award November 15, 2021* 

 
*Subject to change without notification 
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ATLANTA-REGION TRANSIT LINK AUTHORITY 

 INVITATION TO BID 
PART 1-INVITATION TO BID, OFFER, AND AWARD 

 
1 INFORMATION FOR  BIDDERS 

 
1.1 Purpose of Procurement 

The Atlanta-region Transit Link Authority (ATL) is issuing this Invitation to Bid (ITB) to firms who are pre-
qualified with the Georgia Dept. of Transportation (GDOT) for construction work to perform construction of 
the Sugarloaf Xpress Park and Ride Lot in Gwinnett County. All bids submitted pursuant to this ITB shall be 
made in accordance with the provisions of this ITB, including these instructions, the attached specifications 
and any appendices. The scope of work consists of furnishing all labor, machinery, tools, means of 
transportation, supplies, equipment, materials, safety equipment, services, and incidentals to provide paving 
services as provided herein. It is necessary for the successful firm responding to this ITB to have a thorough 
working knowledge of the technical specifications listed in the Georgia Department of Transportation’s 
Standard Specifications, Construction of Transportation Systems, 2021 Edition. This project will be built to 
those GDOT specifications, and by certain compliance requirements of the American Disability Act (ADA). 
Certain GDOT specifications have been amended for this project and those amendments are included in these 
documents for your review 

 
The services to be performed shall generally fall into the following National Institute of Governmental 
Purchasing (NIGP) Code: 

 
• 91336-Construction, Parking Lot and Alley 

 
All respondents to this ITB are subject to the instructions communicated in this document and are cautioned 
to review the entire ITB and carefully follow the instructions herein. 

 
Bids will be accepted until 2:00PM (EST) October 26, 2021. Instructions for requesting or accessing a copy of 
the ITB are included below. 

 
1.2 ATL Background 

The Atlanta-region Transit Link Authority (ATL) is a state-level, independent Authority created by the Georgia 
General Assembly. ATL manages the Xpress Commuter Coach Service, which provides workers with reliable, 
stress-free commutes to and from major employment centers in Downtown, Midtown, and Perimeter Center 
as well as the administration of the Atlanta region’s vanpool program. 

 
1.3 ITB Schedule 

 
The Schedule of Events set out herein represents the ATL’s estimate of the schedule that will be followed. 
However, delays to the procurement process may occur which may necessitate adjustments to the proposed 
schedule. If a component of this schedule is delayed, the Schedule of Events may be shifted as appropriate 
and at the ATL’s discretion. Any changes to the Schedule of Events up to the Bid Submission Deadline will be 
posted to the ATL website at https://atltransit.ga.gov/doing-business-with-atl/ and to the Georgia Procurement 
Registry. 

 

1.4 Restriction on Communications with ATL 
 

From the issue date of this ITB until the final award is announced, Bidders are not allowed to communicate, 
for any reason, with any ATL staff or Board members regarding this ITB except through the Issuing Officer. 

https://atltransit.ga.gov/doing-business-with-atl/
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Prohibited communication includes all contact or interaction, including but not limited to telephonic 
communications, emails, faxes, letters, or personal meetings, such as lunch, entertainment, or otherwise. 
ATL reserves the right to reject the bid of any Bidder violating this provision. 

 
1.5 ATL Contact Information 

 
All inquiries, bids, submissions, and/or other correspondence regarding this ITB (excluding protests submitted 
in accordance with Part 1, Section 2.10 below) must be directed in writing to: 

 
Jennifer Ward, Issuing Officer  

State Road and Tollway Authority 
(for ATL) 

245 Peachtree Center Avenue NE, Suite 2200 
Atlanta, GA 30303 

E-mail: SRTAprocurement@srta.ga.gov 
 

2 ITB TERMS AND CONDITIONS/INSTRUCTIONS TO BIDDERS 
 

2.1 Deadline for Submission of Bids/Late Bids 
 

Bids submitted in response to ATL ITB No. 21-073 must be received by ATL no later than 2:00 p.m. (EST) on the 
Bid Due Date to ensure that they are evaluated for contract award. Bids received after the submission 
deadline will not be evaluated. 

 
2.2 Format and Submission of Bids 

 
Each Bidder shall submit one (1) original hard copy, two (2) duplicate hard copies, and one (1) electronic copy 
of all bid documents, technical literature, and any supporting documentation. If there are any conflicts or 
discrepancies between the submitted documents, the contents of the original hard copy shall govern. 

 
The “Original” paper copy of the bid submission must be unbound. All paper copies must be clearly marked as 
being either “Original” or “Copy” as applicable. 

 
All bids must be prepared and submitted in accordance with the ITB document format and content 
requirements. Bids must be typed in English and all pricing must be provided in US dollars and exclude federal 
excise taxes as well as any applicable state of local sales and use taxes. 

 
As a condition of submission responsiveness, all Offer Documents that require the signature of Bidder must 
be signed. 

 
2.3 Location for Submission of Bids/Methods of Delivery 

 
Bids must be submitted exclusively to the Issuing Officer at the address noted in Section 1.5. It is the sole 
responsibility of the Bidder to ensure that its bids are successfully delivered to ATL by the specified date and 
time. ATL is not responsible for late or lost deliveries of bids, for whatever reason. 

Bids that are submitted by hand delivery or delivery by U.S. Postal Service or private courier/delivery service 
must be delivered to address noted in Section 1.5. 

 
All envelopes, packages, and/or boxes (including all envelopes, packages, and/or boxes submitted within a 
larger envelope, package, or box) containing a bid must be clearly marked with the following identifier on the 

mailto:SRTAprocurement@srta.ga.gov


ATL ITB No. 21-073: Sugarloaf Xpress Park and Ride Lot Construction Services 6 of 32 
 

outside of the envelope, package or box: 
 

“Bid in response to ATL ITB No. 21-073: 
ITB for Sugarloaf Xpress Park & Ride Lot Construction Services – October 26, 2021, 2:00 p.m. (EST) 

ATTN: Jennifer Ward, Issuing Officer 
To be opened by addressee only.” 

 
The responsibility for submitting a bid to ATL on or before the stated time and date will be solely and strictly 
the responsibility of the Bidder. It is the sole responsibility of the Bidder to ensure that its bid is successfully 
delivered to ATL by the specified date and time. ATL will in no way be responsible for delays caused by the 
United States mail delivery, common carrier or any other cause or occurrence. Verbal, faxed, or unsealed bids 
will not be accepted. 

 
Failure to clearly mark all envelopes, packages, and/or boxes as specified may result in the bid being 
discovered and/or opened late. ATL is not responsible for bids discovered and/or opened late due to Bidder’s  
failure to mark the bid as specified. Bids received after the Bid Due Date, due to late delivery or late discovery  
due to Bidder’s failure to mark the bid as specified, may result in the ATL disqualifying the bid from 
consideration for Contract award. 

 
2.4 Questions 

 
Questions regarding the ITB must be submitted in writing, defined as being received via letter on official 
firm/agency letterhead or by electronic mail, by 2:00 p.m. (EST) on September 24, 2021. Written questions 
must be submitted to the attention of the Issuing Officer, in accordance with Section 1.5 above, on the 
Questions and Answers template provided. 

The final Contract that the ATL expects to award as a result of this ITB is attached hereto as Part 3 of this 
ITB. Therefore, all costs associated with complying with the requirements of the Contract shall be included 
in any pricing submitted by the Bidder. 

Please review the Contract and submit any and all questions, clarifications and recommendations to the 
Issuing Officer by the deadline date and time specified in this ITB. All questions, clarifications, and 
recommendations must be submitted using the Questions and Answers Template. 

 
Should there be any changes made to the Contract as a result of requests received, the ATL shall post a 
Final Contract via formal addendum to the ITB. Absent the issuance of a formal addendum containing a Final 
Contract, Bidders should plan on the Contract terms and conditions as attached hereto as Part 3-Contract. 

Answers to all questions received by the applicable deadline will be posted to both the Georgia Procurement 
Registry website at http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp and the ATL website at 
https://atltransit.ga.gov/doing-business-with-atl/. It is the sole responsibility of the Bidder to make itself 
aware of ATL’s responses to written questions the Bidder has submitted. Responses to questions are 
provided as information only and do not in any way alter the contents of the ITB inclusive of the Scope of 
Services, the remainder of the ITB documents, or the Contract. Revisions to the ITB or to the Contract 
shall be made only via formally issued addenda. Only such written addenda posted online shall constitute 
revisions to the ITB. 

 
2.5 Amendments to the ITB (Addenda) 

 
ATL reserves the right to revise or amend the ITB up to the time set for the submission of bids. Such revisions 
and amendments, if any, shall be announced by written addenda to the ITB and posted on the ATL website as 

http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp
https://atltransit.ga.gov/doing-business-with-atl/
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set forth below. If an addendum significantly changes the ITB, the date set for the submission of bids may be 
postponed by such number of days as in the opinion of ATL shall enable potential Bidders to revise their bids. 
The addendum shall include an announcement of the new date, if applicable, for the submission of bids. 

 
Upon issuance, addenda will be considered part of the ITB and will prevail over inconsistent or conflicting 
provisions contained in the original ITB. Copies of all addenda will be made available on the ATL website 
under https://atltransit.ga.gov/doing-business-with-atl/ and on the Georgia Procurement Registry. ATL will 
not be responsible for a potential Bidder failing to receive notification of the availability of addenda. It is the 
responsibility of the Bidder to check the ATL website or the Georgia Procurement Registry daily to ensure 
that it has received notification of any changes to the ITB. 

 
Bidders shall acknowledge receipt of all addenda by completing and submitting Offer Document #6 
(Acknowledgement of Addenda), as part of its ITB. As with other required documentation, bids that fail to 
reference receipt of addenda by inclusion of Offer Document #6 (Acknowledgement of Addenda) may be 
excluded from consideration for a contract award. 

 
ATL will not be responsible for a potential Bidder failing to receive notification of the availability of addenda. 
EACH BIDDER IS INDIVIDUALLY RESPONSIBLE FOR REVIEWING ADDENDA AND ANY OTHER POSTED 
DOCUMENTS AND MAKING ANY NECESSARY OF APPROPRIATE CHANGES AND/OR ADDITIONS TO THE 
BIDDER’S RESPONSE PRIOR TO SUBMISSION. It is the sole responsibility of each potential Bidder to check the 
ATL and Georgia Procurement Registry websites regularly for addenda. 

 
2.6 Confidential/Proprietary Information 

 
Any and all materials submitted in response to this ITB are subject to public inspection, pursuant to the 
provisions of O.C.G.A. § 50-18-70 et seq., Georgia’s Open Records Act, upon completion of the ITB process. 
Each Bidder will be responsible for clearly identifying and labeling any records contained in its bid as "trade 
secret" that the Bidder has reasonably determined meet the definition of "trade secret" under Section 10-1- 
761(4) of the Georgia Code and that the Bidder wishes to be exempt from disclosure under Section 50-18- 
72(a)(34) of the Georgia Code or any other applicable law. The Bidder must attach to its bid an affidavit 
affirmatively declaring that specific information in the Records constitutes trade secrets pursuant to Article 
27 of Chapter 1 of Title 10 of the Georgia Code. 

 
If ATL receives a request for public disclosure of all or any portion of the materials identified as "trade 
secrets" in a bid in accordance with this ITB, before producing such records in response to such request, ATL 
shall notify the Bidder of its intention to produce such records. If ATL makes a determination that the 
specifically identified information does not in fact constitute a trade secret, it shall notify the Bidder of its 
intent to disclose the information within ten (10) days unless prohibited from doing so by an appropriate 
court order. If the Bidder wishes to prevent disclosure of the requested Records, the Bidder may file an 
action in Fulton County Superior Court to obtain an order that the requested records are trade secrets 
exempt from disclosure. The Bidder shall serve the requestor with a copy of its court filing. If ATL makes a 
determination that the specifically identified information does constitute a trade secret, ATL shall withhold 
the records, and the requester may file an action in Fulton County Superior Court to obtain an order that the 
requested records are not trade secrets and are subject to disclosure. 

 
Bidders are advised that their designation as "trade secret" will not be binding on ATL or determinative of 
any issue relating to confidentiality. ATL will not accept blanket designations that do not clearly identify 
information and materials that are "trade secrets". ATL may, in its sole discretion, and subject to compliance 
with the Open Records Laws and other applicable law, treat the whole of the relevant Section(s)/document(s) 
that are subject to such a blanket designation as subject to disclosure pursuant to the Open Records Laws. 

https://atltransit.ga.gov/doing-business-with-atl/
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All material submitted regarding the ITB becomes the property of ATL. Any activity pursuant to this ITB by 
any Bidder is governed by all applicable laws, including without limitation, Georgia and Federal antitrust 
laws. ATL is not responsible to return to a Bidder any or all of the bid or other information furnished by that 
Bidder. 

 
In no event will the State, ATL, or any of their agents, representatives, consultants, directors, officers or 
employees be liable to a Bidder for the disclosure of all or a portion of any bid submitted in response to this 
ITB. 

 
Nothing contained in this provision shall modify or amend requirements and obligations imposed on ATL or 
any other State entity by the Open Records Laws or other applicable law, and the provisions of the Open 
Records Laws or other laws shall control if there is a conflict between the procedures described above and 
the applicable law. 

 
2.7 Modification and Withdrawal of Bids 

 
Modifications - ATL will permit modifications to a bid after it has been submitted up until the Bid Due Date 
for accepting bids. The bid can be picked up by a representative of the Bidder and then it is the Bidder’s 
responsibility to resubmit before the deadline. Once a bid has been picked up for modification, ATL has no 
response from the Bidder. Unless and until the Bidder resubmits the received bid, ATL will have no bid from 
the Bidder to evaluate for possible Contract award. Any resubmission must be received by ATL no later than 
the Bid Due Date. 

 
Withdrawal - A bid may be withdrawn upon request by the Bidder without prejudice up until the bid 
submission deadline for submittal of bids, provided that the request is in writing, has been executed by the 
Bidder or the Bidder’s duly authorized representative and has been filed with ATL. Once a bid has been 
withdrawn, ATL has no response from the Bidder. Unless and until the Bidder resubmits the received bid, ATL 
will have no bid from the Bidder to evaluate for possible Contract award. Any resubmission must be received 
by ATL no later than the Bid Due Date. 

 
2.8 Single Response to ITB 

 
If only one bid is received in response to this ITB, a detailed cost analysis of the single bid may be requested of 
the single Bidder. A cost analysis, evaluation, and/or audit of the bid may also be performed by ATL in order 
to determine if the bid price is fair and reasonable. If ATL determines that a cost analysis is required, the single 
Bidder must be prepared to provide, upon request, detailed summaries of estimated costs (i.e., labor, 
equipment, supplies, overhead costs, profit, etc.) and documentation supporting all cost elements. 

 
2.9 Multiple Bids 

 
Bidders may be rejected if more than one bid is received from a single individual, firm, partnership, 
corporation, or combination thereof, under the same or different names. Such duplicate interests may cause 
the rejection of all bids in which such Bidder has participated. 

 
2.10 Protest Procedures 

 
ATL’s protest policy shall govern this ITB, and it can be found at: https://atltransit.ga.gov/wp-
content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf 

 

2.11 Minority and Small Business Participation 
 

https://atltransit.ga.gov/wp-content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf
https://atltransit.ga.gov/wp-content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf
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ATL strongly supports the participation of minority and small business owners in its contracts. It is the policy 
of the ATL to ensure nondiscrimination in the award and administration of USDOT- assisted contracts. It is the 
intention of ATL to create a level playing field on which minority-owned and small businesses can compete 
fairly for contracts and subcontracts relating to its construction, procurement and professional services 
activities in compliance with the requirement of 49 C.F.R. 26. 

 
The Disadvantaged Business Enterprises goal for participation by DBE firms established for this Contract is 
10%. The Contractor shall exercise all necessary and reasonable steps to ensure that DBEs participate in at 
least the percentage of the Contract as set forth above as the DBE goal. 

 
The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, apply to this ITB 
and resulting Contract. It is ATL’s policy to practice nondiscrimination based on age, disability, race, gender, 
color, sex, religion or national origin in the award or performance of this contract. All companies qualifying 
under this ITB are encouraged to submit bids. The requirements of this ITB apply for all Bidders, including 
those who qualify as a Disadvantaged Business Enterprise (DBE) and/or Small Business Enterprise (SBE). 
Bidders with questions regarding DBE and SBE certification may contact the Issuing Officer. Additional 
Contract requirements related to participation by DBEs and SBEs are specified in Part 3 – Contract of this ITB. 

 
As an incentive to increase utilization of minority-owned businesses as subcontractors on State purchases, the 
State of Georgia provides for an income tax adjustment on the state tax return of any company that 
subcontracts with a State certified minority-owned firm to furnish goods, property, or services to the State of 
Georgia. The Tax Incentive Program is codified at O.C.G.A. §48-7-38 and is managed by the Georgia 
Department of Revenue. 

 
2.12 Ethical Standards 

 
It is a breach of ethical standards for any ATL employee to participate directly or indirectly in a procurement 
when the employee knows: 

 
 The employee or any member of the employee’s immediate family has a financial interest pertaining to 

the procurement; 
 A business or organization in which the employee, or any member of the employee’s immediate family, 

has a financial interest pertaining to the procurement; or 
 Any other person, business or organization with whom the employee or any member of employee’s 

immediate family is negotiating or has an arrangement concerning prospective employment is involved 
in the procurement. 

 
ATL employees are also bound by the Georgia Governor’s Executive Order, dated April 1, 2021, for 
“Establishing a Code of Ethics for Executive Branch Officers and Employees.”  The Executive Order prohibits 
ATL and ATL employees, or any person acting on their behalf, from accepting, directly or indirectly, any gift 
from any person with whom the employee interacts on official ATL business. Therefore, it is unlawful for a 
potential Bidder, or its subcontractors or suppliers, to make gifts or favors to any ATL employee. It is also 
unlawful for any ATL employee to accept any such gift or favor. In addition, any persons acting as members 
of the Evaluation Committee for this procurement shall, for the purposes of this procurement, be bound by 
the referenced Executive Order. 

 
Throughout the bid evaluation and award process and subsequent contract negotiations, Bidders shall not 
discuss or seek specific information about this procurement, including but not limited to, the contents of 
submissions, the evaluation process or the contract negotiations, with members of the Evaluation 
Committee, the ATL Board of Directors, or ATL employees other than the Issuing Officer. 
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Any prospective Bidder, anyone representing the Bidder, any subcontractor or supplier on the Prospective 
Bidder’s team, or anyone representing a subcontractor or supplier on the Bidder’s team who attempts to 
influence any member of the Evaluation Committee, the ATL Board of Directors, or ATL employees in 
regards to this ITB by offering or giving any advantage, gratuity, discount, bribe, or loan to any member of the 
ATL Board of Directors or ATL employees will have its bid removed from consideration for Contract award. 

 
2.13 ADA Guidelines 

 
ATL adheres to the guidelines set forth in the Americans with Disabilities Act.  Bidders should contact the 
Issuing Officer at least one day in advance if they require special arrangements when attending a Pre-Bid 
Conference. The Georgia Relay Center at 1-800-255-0056 (TDD only) or 1-800-255-0135 (Voice) will relay 
messages, in strict confidence, for the speech and hearing impaired. 

 
2.14 Contractual relationships 

 
ATL intends to execute a Contract, attached as Part 3 of this ITB. The selected Contractor’s contractual 
responsibility must solely rest with one firm or legal entity, which shall not be a subsidiary or affiliate with 
limited resources. Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the 
firm or entity responsible for contract execution. 

 
2.15 Bidder Conflicts of Interest 

 
Bidder must disclose in detail, with the bid, anything that may create a conflict or appearance of a conflict 
of interest. For purposes of this ITB, “conflict of interest” means any situation or circumstance arising out of 
existing or past activities, business interests, familial relationships, contractual relationships or 
organizational structure (i.e., parent entities, subsidiaries, affiliates, subconsultants, etc.) or litigation where:  
 
1.) Bidder, a key team member or key personnel could or could be seen to exercise an improper influence 
over the objective, unbiased and impartial exercise of ATL’s independent judgment; or 2.) could or could be 
seen to compromise, impair or be incompatible with the effective performance of its obligations under the 
resulting Contract. 

 
Required disclosures include, but are not limited to: 1.) any current contractual  relationships with  the ATL 
any of their employees or board members; 2.) any past, present or planned contractual or employment 
relationships with any officer or employee of ATL; and 3.) any other circumstances that might be considered 
to  create a  financial  interest  in  the  Contract  ATL  or  any of  their respective  employees  or board 
members if Bidder is awarded the Contract. The foregoing list is a demonstrative list and shall constitute a 
limitation on the Bidder’s disclosure obligations. 

 
ATL, in its sole discretion, will make a determination relative to a real or perceived potential conflict for a 
Bidder and its ability to mitigate such a conflict. A Bidder found to have a Conflict of Interest that cannot be 
mitigated, as determined in the sole discretion of ATL, shall not have its bid submission evaluated for 
Contract award. 

 
Failure to comply with the requirements in this Section 2.14 or to abide by the ATL’s determination in this 
matter may result in the ATL disqualifying the Bidder from submitting a bid, disqualifying the offending 
team member from participating on a Bidder’s team or, following submission of a bid, discontinuing further 
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consideration of such Bidder and its bid. 
 

Conflicts of interest that arise after the Bid Due Date, but before the Notice of Award, must be disclosed in 
detail in writing to the Issuing Officer. 

 
2.16 Contractual Provisions 

 
ATL shall execute the Contract, attached as Part 3 to this ITB, with the successful Bidder for the provision of 
the required services with the selected Contractor(s). The selected Contractor’s contractual responsibility 
must solely rest with one legal entity, which shall not be a subsidiary or affiliate with limited resources. 
Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the firm or entity 
responsible for contract execution. 

 
ATL shall not be a party to agreements between the selected Contractor and/or any subcontractors it may 
choose to employ during fulfillment of the Contract. Additional contract requirements related to 
subcontractors are specified in the Contract. 

 
2.17 Registered Lobbyists 

 
By submitting a response to this ITB, the Bidder hereby certifies that the Bidder and its lobbyists are in 
compliance with the Lobbyist Registration Requirements in accordance with the Georgia Government 
Transparency and Campaign Finance Commission. 

 
2.18 Responsibility for Compliance with Legal Requirements 

 
Bidder’s products, services, and facilities shall be in full compliance with any and all applicable federal, state, 
and local laws, regulations, ordinances, and standards regardless of whether or not they are referred to in this 
ITB. 

 
2.19 Responsiveness of Bids 

 
Bids must be complete in all respects, as required in this ITB. A bid may be rejected by ATL if it is conditional; 
incomplete; fails to meet any requirement included in the ITB; or, contains any alterations of form or other 
irregularities of any kind. 

 
2.20 Conditional Bids 

 
Terms and conditions attached to a bid by a Bidder and made a condition of Contract execution may render 
the bid non-responsive and may be rejected by ATL. 

 
2.21 Period that Bids Remain Valid 

 
Each Bidder agrees that bids will remain firm for a period of one hundred and twenty (120) calendar days 
beginning with the date that cost bids are opened. Following the deadline for bid submission, no bid may be 
withdrawn for a period of 120 calendar days. 

 
Requests for withdrawal of bids after 120 calendar days following the deadline for bid submission must be 
submitted to ATL in writing (defined as being sent or received via letter or on official firm/agency letterhead 
or by electronic mail). Such requests for withdrawal of bids must be submitted in writing to the attention of 
Issuing Officer. 
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2.22 ATL’s Right to Request Additional Information-Contractor Responsibility 
 

Prior to award, ATL must be assured that the selected Contractor has all of the resources to successfully 
perform under the Contract. This includes, but is not limited to, adequate number of personnel with required 
skills, availability of appropriate equipment in sufficient quantity to meet the on-going needs of ATL, financial 
resources sufficient to complete performance under the Contract, and relevant experience in similar 
endeavors. If such information is required, the Contractor will be so notified and will submit the information 
requested within the time requested by ATL. 

 
2.23 Sales and Use Taxes 

 
ATL is exempt from paying sales and use taxes. All pricing provided in response to this ITB shall exclude sales 
and use taxes. 

 
2.24 Bid Preparation Costs 

Each bid should be prepared simply and economically, avoiding the use of elaborate promotional materials 
beyond those sufficient to provide a complete bid. All costs incurred by any interested party in responding to 
this ITB shall be borne by such interested parties, and ATL shall have no responsibility whatsoever for any 
associated direct or indirect costs related to the development or any other aspect of the bids or this ITB. No 
protestor, any interested party nor any other third party shall be entitled to recover any costs incurred in 
connection with the procurement process, the ITB, the protest, and/or compliance or attempted compliance 
with this policy, including preparation costs or attorneys’ fees. 

 
2.25 Waivers 

 
ATL may waive informalities or irregularities including, but not limited to typographical, mathematical, 
obvious errors, or other informalities or irregularities. 

 
2.26 Bid Documents Required 

 
For this procurement, Bidders must complete, sign (if applicable) and return the following documents: 

 
• ITB Cover Page; 
• Offer Document 1 (Bidder Information); 
• Offer Document 2 (Bid Letter); 
• Offer Document 3 (Bid Certifications); 
• Offer Document 4 (Statement of Responsibility); 
• Offer Document 5 (Bid Sheet); 
• Offer Document 6 (Acknowledgment of Addenda); 
• Offer Document 7 (E-Verify Affidavit); 
• Offer Document 8 (E-Verify Affidavit, Subcontractor) 
• Offer Document 9 (Buy America Certification); 
• Offer Document 10 (Certification Regarding Lobbying); 
• Offer Document 11 (Certification of No Boycott of Israel); 
• Offer Document 12 (Bid Bond); 
• Offer Document 13 (Performance Bond) – sample only; 
• Offer Document 14 (Landscape Maintenance Bond) – sample only; 
• Offer Document 15 (Subcontractor and DBE Participation); 
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• Offer Document 16 (Sales and Use Tax Compliance) 
• Offer Document 17 (Copy of a valid and active GDOT Certificate of Qualification for contractor) 
• Offer Document 18 (Copy of valid and active GDOT Certificate of Current Capacity) 

2.27 Bid Substitutions, Alternates and Exceptions 
 

Bidders that propose alternate materials, services, techniques or equipment or substituted items that 
materially deviate from the items and/or services required in the technical requirements and specifications of 
this ITB, may have their bids rejected. 

 
Any exceptions that the Bidder has in their submitted Bids must also be clearly noted within the Bid to be 
considered by ATL, regardless of whether or not such exceptions have been previously communicated to 
ATL. 

 
PLEASE NOTE THAT BIDDERS SUBMITTING EXCEPTIONS TO THE REQUIREMENTS AND SPECIFICATIONS OF THIS 
ITB IN THEIR SUBMITTED BID DO SO AT THEIR OWN PERIL, SINCE EXCEPTIONS MAY RESULT IN A 
DETERMINATION OF “NON-RESPONSIVENESS” OF THE BIDDER AND/OR THEIR BID. 

 
2.28 Reserved Rights 

 
In connection with this ITB, ATL reserves to itself all rights (which rights are exercisable by ATL in its sole 
discretion) available to it under its Procurement Policy and applicable law, including without limitation, with or 
without cause, and with or without notice, the right to: 

 
(a) modify the procurement process or documentation described in this ITB; 

 
(b) develop the project in any manner that it, in its sole discretion, deems necessary or desirable, including 

by modifying the scope of the project; 
 

(c) cancel this ITB, or a subsequent ITB, in whole or in part at any time prior to the execution by ATL of 
the Contract, without incurring any cost obligations or liabilities except as otherwise expressly stated 
in this ITB or the subsequent ITB; 

 
(d) issue a new invitation to bid after cancellation of this ITB or a subsequent ITB; 

 
(e) not issue an ITB; 

 
(f) reject any and all submittals, responses, and Bids at any time; 

 
(g) reject any and all Bids or any portion of a specific Bid for any reason; 

 
(h) modify all dates set or projected in this ITB; 

 
(i) terminate evaluations of Bids at any time; 

 
(j) issue amendments, supplements, and modifications to this ITB; 

 
(k) appoint Evaluation Committees to review bids, and seek the assistance of outside technical experts 

and consultants in bid  evaluation; 
 

(l) make independent calculations with respect to numbers and calculations submitted in a bid for 
purposes of its  evaluation; 
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(m) require confirmation of information furnished by a Bidder, require additional information from a 
Bidder concerning its Bid and require additional evidence of qualifications or ability to perform the 
work described in this ITB; 

 
(n) seek or obtain data from any source that has the potential to improve the understanding and 

evaluation of the responses to this ITB; 
 

(o) add or delete Bidder responsibilities from the information contained in this ITB; 
 

(p) negotiate with a Bidder without ATL being bound by any provision of a Bidder's Bid or subsequent 
Bid; 

 
(q) waive administrative or minor deficiencies in a Bid, accept and review a non-conforming bid or permit 

clarifications or supplements to a  Bid; 
 

(r) disqualify any Bidder who changes its Bid without ATL approval; 
 

(s) disqualify any Bidder from the procurement process for violating any rules or requirements of the 
procurement specified in this ITB, the ITB, applicable law, or any other communication from ATL; 

 
(t) (as and solely to the extent applicable) adjust the terms of, or not pursue federal financing programs, 

or adjust the terms of, or not pursue other financing or public funding for the Project on behalf of the 
Bidders, or otherwise; 

 
(u) develop some or all of the Project itself or through another state or local government entity or entities; 

 
(v) disclose information submitted to ATL as permitted by applicable law or this ITB; 

 
(w) not issue a notice to proceed after execution of the Project Agreement; 

 
(x) exercise any other right reserved or afforded to ATL under this ITB or a subsequent ITB and applicable 

law; and 
 

(y) exercise its discretion in relation to the matters that are the subject of this ITB as it considers necessary 
or expedient in light of all circumstances prevailing at the time that ATL considers to be relevant. 

 
This ITB does not commit ATL to enter into the Contract or proceed with the procurement described in 
this ITB. ATL and the State assume no obligations, responsibilities or liabilities, fiscal or otherwise, to 
reimburse all or part of the costs incurred or alleged to have been incurred by parties considering a 
response to or responding to this ITB, or any subsequent ITB. All such costs shall be borne solely by each 
Bidder. 

 
Except as provided in this ITB, in no event will ATL be bound by, or liable for, any obligations with respect 
to the Project until such time (if at all) as the Contract has been authorized by ATL and executed by ATL 
and, then, only to the extent provided in the Contract. No Bidder shall have any cause of action against 
the ATL arising out of the methods by which Bids are evaluated. 

ATL has the sole right to select the successful Bid(s) for contract award(s); to cancel the ITB and to 
advertise for new Bids; to award a contract(s) to other than the Bidder submitting the lowest cost Bid; to 
award multiple contracts; or not to award a contract as a result of this ITB. 

ATL reserves the right to accept any Bid deemed to be in the best interest of the ATL and to waive any 
irregularity or informality in any Bid that does not prejudice the ATL or other Bidders. 
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3 BASIS FOR  AWARD 
 

The lowest Bidder will be the Bidder submitting the overall lowest total price based on the quantity criteria 
listed in the Bid Sheet (Offer Document 5). Due to the possible variations in Construction Methods, only 
each Bidder’s lowest priced bid will be used for evaluation purposes. 

 
In order to be eligible for contract award, a Bidder must meet all of the following criteria: 

 
1. The Bidder must complete and submit all bid documents in as noted in Section 2.26 above. 

 
2. The Bidder’s submission must conform in all material aspects to the requirements of the ITB at the 

scheduled time of submission 
 

3. The Bidder must be a responsible Bidder. 
 

3.1 Bidder Responsibility 
 

A Responsible Bidder is one that ATL believes to be responsible based on responses provided on the bidder's 
“Statement of Responsibility Certification Form” and/or based on bidder’s responses to the requirements of 
the ITB document. Responsibility shall generally be presumed. In order for a bidder to be deemed non- 
responsible, ATL must make an affirmative determination of non-responsibility. ATL reserves the right to 
conduct additional due diligence into any bidder’s responsibility status. Such due diligence may include 
investigations into one or more of the following areas: 

 
1. Whether Bidder has adequate financial resources to perform the contract, or the ability to obtain 

them. This includes, but is not limited to, the ability to obtain required bonds (if any) and insurance 
from sureties and insurance companies authorized to do business in Georgia. 

 
2. Whether Bidder is able to comply with the contract requirements, considering the firm's other 

business obligations. 
 

3. Whether Bidder is registered to do business in the State of Georgia and is listed as 
"ACTIVE/COMPLIANCE" with the Office of the Georgia Secretary of State. 

 
4. Whether Bidder is not presently debarred or suspended from bidding by any Federal or State 

governmental entity; 
 

5. Whether Bidder has within a three year period preceding this bid been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract 
under a public transaction; violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 

 
6. Whether Bidder is presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated above. 
 

7. Whether Bidder has had a contract terminated for default in the last 3 years. 
 

8. Whether Bidder is currently under investigation for any possible breach of contract, or fraud or 
allegations of criminal activity related to the types of Services requested within this ITB document. 
(And if yes, the circumstances, nature and magnitude of such investigation shall be considered in any 
possible non-responsibility determination). 
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9. Whether Bidder has an unsatisfactory performance record. 

 
10. Whether Bidder has an unsatisfactory record of integrity and business ethics. 

 
11. Whether Bidder has an unsatisfactory organization, experience, accounting and operational controls, 

and managerial and technical skills. 
 

3.2 Notice of Intent to Award and Notice of Award 
 

The preliminary results of the bid opening may be announced through the public posting of a Notice of Intent 
to Award to the ATL website. The Notice of Intent to Award (“NOIA”) is not notice of an actual contract 
award; instead, the NOIA is notice of the ATL’s expected contract award(s) pending resolution of the protest 
process. The NOIA (if any) will identify the apparent successful Bidder. 

 
At the end of the evaluation process, the ATL shall contact the apparent successful Bidder. The apparent 
successful Bidder must return two signed copies of the Contract to the Issuing Officer within seven (7) 
calendar days of notification. Failure to do so may lead to rejection of the Bidder. ATL reserves the right to 
proceed to discussions with the next lowest cost Bidder. ATL reserves the right to modify the Contract be 
consistent with the successful Bidder. 

 
The Notice of Award is ATL’s public notice of actual Contract award and will be publicly posted to the ATL 
website.
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PART 2  

SCOPE OF WORK  
  

The Atlanta-Region Transit Link Authority (hereinafter, the “Authority” or “ATL”) is seeking bids from firms who are pre-
qualified by the Georgia Department of Transportation (GDOT), as provided by the Rules and Regulations of the State of 
Georgia Chapter 672-5 GOVERNING THE PREQUALIFICATION OF PROSPECTIVE BIDDERS, for construction Work to 
build the Sugarloaf Xpress Park and Ride facility in Gwinnett County. The Rules and Regulations of the State of Georgia 
Chapter 672-5 can be found at http://rules.sos.state.ga.us/GAC/672-5. Firms who wish to respond to this Invitation to Bid (ITB) 
and have not been pre-qualified by GDOT may find the pre-qualification information here: 
http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors. Firms responding to this ITB are cautioned to review 
the entire ITB and follow instructions carefully. 
  

I. GENERAL REQUIREMENTS 
 

A. Firms responding to this ITB shall submit with the bid package a valid and active Certificate of Qualification 
and a valid and active Certificate of Current Capacity, both issued by GDOT. The awarded Firm shall 
maintain active with GDOT the provided Certificate of Qualification throughout the duration of the Contract 
and throughout the duration of any Amendments to the Contract. 
  

B. If any subset of the Work would be performed by Sub-contractors, the firms responding to this ITB shall be 
responsible for performing the Work equivalent to more than fifty percent (50%) of the total bid price.  
  

C.  The Contractor shall work and cooperate with the Construction Management Team who is headed by a 
Construction Engineer, referred herein as ATL’s Designated Representative.  The ATL’s Designated 
Representative will serve as the liaison between the Contractor and ATL or the primary point of contact for 
the Contractor to ATL. The ATL’s Designated Representative is expected to communicate directly with the 
Contractor on all issues related to the Contract. Any issue(s) that cannot be resolved by the ATL’s Designated 
Representative, shall be escaladed promptly in writing to the ATL’s personnel designated especially as point 
of contact for the Contractor on matters of escalations, and a copy of the written escalation shall be provided 
concurrently to the ATL’s Designated Representative. Any escalation that does not follow this process will 
not be treated as one, nor be answered by the ATL. 

 
D. The Contractor shall attend and participate in all onsite or offsite meetings related to the project, when invited 

by the ATL’s Designated Representative. 
  

E. The Contractor shall supply labor, Equipment, tools, means of transportation, traffic control, and incidentals to 
perform Work in accordance to Specifications, and to ensure a safe work environment for employees, the 
general public, site users, adjacent properties’ owners and or their representatives and or guests, 
ATL/SRTA/GRTA personnel, and ATL/SRTA/GRTA’s Designated Representatives during performance of 
the Contract. Prior to start of Work, Contractor must inspect Equipment to ensure the Equipment is fully 
operational for the performance of its intended purpose. The Contractor will also be responsible for any traffic 
control, licenses, and permits required to satisfy the duties required herein. Any cost associated with the 
obtention of any licenses and or permits required to satisfy the duties herein must be preapproved in writing 
by the ATL’s Designated Representative and charged after the licenses and or permits’ obtention to the 
project contingency fund.  

 
F. This Project requires a Notice-Of-Intent (NOI). 

 
G. All traffic control shall be provided by the Contractor. Contractor shall have a GDOT Certified Traffic 

Control agent on site any time traffic controlling is needed. 
 
H. Resurfacing shall not extend up any side streets or roadways. It shall continue across all tying streets or 

driveways along the projected edge-of-pavement of the pavement being resurfaced. 
 

http://rules.sos.state.ga.us/GAC/672-5
http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors
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I. All drainage structures within the limits of the Project shall be maintained by the Contractor throughout the 
duration of the Project. Any cost associated with this provision shall be included in the overall bid price, 
unless otherwise noted in the project documents. 
 

J. The Contractor shall not take advantage of any error or omission in this ITB or any of its attachments. In the 
event the Contractor discovers an error or omission, the Contractor shall immediately notify the ATL. 

 
K. The Contractor shall provide to the ATL’s Designated Representative, the log (the list of make, model, serial 

number) of all to be installed devices/materials/components which have a serial number upon the completion 
of their installation. Any cost associated with this provision shall be included in the overall bid price, unless 
otherwise noted in the project documents. 

 
L. Contractor shall follow the latest State of Georgia Standard Specifications for Construction of Transportation 

Systems and Supplemental Specifications, the Special Provisions, and any applicable Construction Details and 
Standards by the GDOT.  
 
The GDOT Standard Specifications Construction of Transportation Systems can be viewed online at the 
following web address: 
www.dot.ga.gov/PartnerSmart/Business/Source/specs/2021StandardSpecifications.pdf.  
 
The GDOT Supplemental Specifications can be viewed online at the following web address: 
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specific
ations/2016SupplementalSpecBook.pdf. The GDOT Supplemental Specifications not published in the 2021 
Standard Specifications edition are available via http://www.dot.ga.gov/PS/Business/Source. 
 
The Contractor may access the Construction Details and Standards by visiting: 
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx. The 
Construction Details and Standards are subject to additions and revisions at any time. Any changes or 
revisions may be available in the form of a Special Provisions which are available via 
http://www.dot.ga.gov/PS/Business/Source. 
 
Contractor shall follow the requirements and Special Provisions included in the Design Manual for Xpress 
Stations and Park & Ride Facilities by SRTA. The latest version of the Design Manual for Xpress Stations and 
Park & Ride Facilities can be viewed online at the following web address: https://www.srta.ga.gov/wp-
content/uploads/2019/12/SRTA-Park-Ride-Design-Manual-Version-2.pdf 
 

M. The construction management and inspection of the project will be guided by the SRTA’ s Construction 
Management Manual. The Contractor may access the SRTA’ s Construction Management Manual by visiting: 
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Construction-Manual-Version-1-12-11-2019.pdf 
 

N. It is the Contractor’s responsibility for ensuring use of the latest version of the specifications, construction 
details, and/or standards. If there is a conflict between versions, the latest specification will govern. 

 
O. The Contractor must comply with the terms of the referenced contract, project details, and any attachments 

referenced herein, in addition to the GDOT 2021 Specifications sections, the Supplemental Specifications 
(SS) Not Published in the 2021 Specifications Edition, the GDOT Special Provisions (SP) and the SRTA 
Special Provisions (SSP) indicated in the below table by *: 
 

Section # Sub-S. # Description 2021 SS SP SSP 

009 

 3000 Advertising/Map Case Display       * 
3000 On-Site Decorative Signage       * 
3000 Emergency Call Box       * 
3000 High Density Mineral Bond   *  
3500 Landscaping    * 

150 Traffic Control      *   
153 Field Engineer' s Office  *      

http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/2021StandardSpecifications.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/PS/Business/Source
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx
http://www.dot.ga.gov/PS/Business/Source
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Park-Ride-Design-Manual-Version-2.pdf
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Park-Ride-Design-Manual-Version-2.pdf
https://www.srta.ga.gov/wp-content/uploads/2019/12/SRTA-Construction-Manual-Version-1-12-11-2019.pdf
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156 GPS Specifications for Conveyance Structures GIS Mapping *       
163 Miscellaneous Erosion Control Items *       
165 Maintenance of Temporary Erosion and Sediment Control Devices *       
167 Water Quality Monitoring *       
171 Silt Fence *       
210 Grading Complete *       
310 Graded Aggregate Construction *       
402 Hot Mix Recycled Asphaltic Concrete *       
413 Bituminous Tack Coat *       
432 Mill Asphaltic Concrete Pavement *       
437 Granite Curb        * 
439 Portland Cement Concrete Pavement (Special) *       
441 Miscellaneous Concrete *       
500 Concrete Structures *       
515 Section 515 – Handrail – Ferrous Metal and Pipe    * 
550 Storm Drain Pipe, Pipe-Arch Culverts, and Side Drain Pipe *       
603 Rip Rap *       
611 Relaying, Reconstructing, or Adjusting to Grade of Miscellaneous Roadway Structures *       
620 Temporary Barrier *       
621 Concrete Barrier *       
641 Guardrail *       
643 Fence      *  
652 Painting Traffic Stripe *       
653 Thermoplastic Traffic Stripe *       
657 Preformed Plastic Pavement Markings *       
660 Sanitary Sewers *       
668 Miscellaneous Drainage Structures *       
670 Water Distribution System *       
682 Electrical Wire, Cable, and Conduit *       
700 Grassing *       
702 Vine, Shrub, and Tree Planting     *   
708 Plant Topsoil *       
716 Erosion Control Mats (Slopes) *       
754 Outdoor Furniture        * 
763 Bus Pavilion        * 
900 Miscellaneous        * 
935 Fiber Optic System   *     
937 Detection Systems *       

999 

ARCHITECTURAL CONSTRUCTION - MAINTENANCE BUILDING         
033000 Cast-in-Place Concrete       * 
042200 Concrete Unit Masonry       * 
051200 Structural Steel Framing       * 
053100 Steel Decking       * 
061000 Rough Carpentry       * 
072100 Thermal Insulation       * 
072600 Vapor Barrier       * 
074100 Formed Metal Roofing       * 
075216 SBS Modified Bituminous Membrane Roofing       * 
079200 Joints Sealants       * 
081100 Metal Doors and Frames       * 
088100 Glass and Glazing       * 
096513 Resilient Base       * 
099100 Painting       * 
104416 Fire Extinguishers       * 
230500 General HVAC Requirements       * 
230593 Test and Balance       * 
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232000 Piping and Specialties       * 
238119 Ductless Split Heat Pump AC System       * 

999 

ELECTRICAL CONSTRUCTION - LIGHTING COMPLETE         
260519 Low-voltage Electrical Power Conductors and Cables       * 
260526 Grounding and Bonding for Electrical Systems       * 
260529 Hangers and Supports for Electrical Systems       * 
260533 Raceways and Boxes for Electrical Systems       * 
260553 Identification for Electrical Systems       * 
262213 Low-voltage Distribution Transformers       * 
262416 Panelboards       * 
262726 Wiring Devices       * 
262813 Fuses       * 
262816 Encloses Switches and Circuit Breakers       * 
265119 LED Interior Lighting       * 
265613 Lighting Poles and Standards       * 
265619 LED Exterior Lighting       * 

999 009999 MISCELLANEOUS CONSTRUCTION    * 
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II. SCOPE OF WORK  

A. The Contractor will be required to perform the Work at the Sugarloaf Xpress Park and Ride lot 
located along [adjacent to # 2055] North Brown Rd., Lawrenceville, GA 30043 (approximate project midpoint 
latitude: 33.978250º, longitude: -84.084833º; https://goo.gl/maps/w8dPcVqs3adCorGg6. 

 
B. The detailed Scope of Work is described by notes and graphics and included in Attachment #1 – 
Construction Plans. The estimated quantities are included in the Offer Document No. #5 – Bid Sheet, of the 
ITB. 
 
C. Contractors are encouraged to visit the location and familiarize themselves with existing site 
conditions and quantities prior to submitting their bid. Contractors are responsible for obtaining and verifying 
the exact measurements as indicated in the Attachment # 1 – Construction Plans. 

 
D. Any request to access the Site for performing any pre-bid survey shall be emailed to the ATL’s 
Procurement Officer, from the requester’s official company email address. The requesting email shall include 
the requester’s company name, type of the intended survey, survey equipment to be used, survey duration, 
anticipated start and finish dates and times, and the company’s emergency contact information both on and off 
site. If the request is approved by the ATL, ATL will provide the requesting company with a letter granting 
temporary access to the site.  

 
E. Erosion Control: The Contractor shall utilize, as a minimum, protections at least as stringent as the Georgia 

State General Permit; and best management practices, including sound conservation and engineering practices 
to prevent and minimize erosion and resultant sedimentation, must be consistent with, and no less stringent 
than, those practices contained in the Manual for Erosion and Sediment Control In Georgia published by the 
State Soil and Water Conservation Commission as of January 1 of the year of the issuance of the Notice-To-
Proceed or the year in which the land disturbing activity was permitted, whichever is more stringent. 
Contractor shall utilize Best Management Practices (BMPs) as required to protect sediment from entering 
existing catch basins, manholes and drainage structures. Contractor shall install all erosion control devices, 
without exception, as required in the aforementioned Manual and in the Attachment #1 – Construction Plans. 
Any cost associated with this provision shall be included in the overall bid price, unless otherwise noted in the 
project documents. Any fee charged for non-compliance of this provision or because of the contractor’s 
negligence to meet the minimum construction requirements of the Georgia State General Permit would be 
paid by the ATL directly to the charging (local/state/federal) agency, then shall be deducted to the contractor’s 
overall project payment.   
  

F. Vegetation Removal Requirements: 
 

a. Clearing: This work consists of clearing, removing and disposing of all vegetation and debris in areas 
within the Site, as specified, except such objects as are designated by the ATL’s Designated 
Representative to remain or to be removed in accordance with the Plans or other sections of the 
Specifications. Vegetation and debris include trees, shrubs, vines, logs, limbs, mulch piles and all other 
debris associated with random clearing. 
 

b. Random clearing may be done by any method provided that the ground disturbance is minimal, and no 
damage is done to property, structures, trees, or shrubbery to be retained, in or outside the Site 
boundaries. 

 
c. Remove all trees, brush, stumps and roots projecting through or appearing on the surface of the ground by 

cutting or grinding flush with the surrounding ground surface. Grubbing operations are allowed only 
within the construction limits set in the Attachment #1 – Construction Plans, as long as the grubbed trees 
do not have roots extended behind the aforementioned construction limits. 

 
d. The ATL’s Designated Representative may specify that additional damaged, diseased, or deformed trees 

outside of the clearing limits be removed. 

https://goo.gl/maps/w8dPcVqs3adCorGg6
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e. Logging operations for marketable timber is permissible when performing clearing only in such a manner 

as not to interfere with the safety of the traveling public or personnel involved with the work. 
 
f. Trees outside the limits of clearing shall have all tree branches that extend within the limits of clearing 

area removed back to the branch bark ridge at the tree trunk to the top of the tree. 
 
g. Invasive plant species that are within the clearing limits shall be removed from the Site that does not 

allow propagation or re-growth of the plant(s). Do not grind or chip invasive plant species. The following 
is a list of invasive plant species: 

 

Invasive Plant Species in Georgia 

Scientific Name Common Name 
Ailanthus altissima Tree-of-Heaven 
Albizia julibrissin Mimosa 
Alternanthera philoxeroides Alligator Weed 
Carduss nutans Musk Thistle 
Eichhornia crassipes Water Hyacinth 
Elaegnus pungens Thorny Olive 
Elaeagnus umbellata Autumn-Olive 
Hedera helix English Ivy 
Hydrilla verticillata Hydrilla 
Imperata cylindrica Cogongrass 
Lespedeza bicolor Shrubby Lespedeza 
Lespedeza cuneata Sericea Lespedeza 
Ligustrum japonicum Japanese Privet 
Ligustrum sinense Chinese Privet 
Lonicera japonica Japanese Honeysuckle 
Lonicera maackii Amur Honeysuckle 
Lygodium japonicum Japanese Climbing Fern 
Melia azedarach Chinaberry 
Microstegium vimineum Nepalese Browntop 
Miscanthus sinensis Chinese Silvergrass 
Murdannia keisak Marsh Dayflower 
Nandina domestica Sacred Bamboo 
Paspalum verillei Vaseygrass 
Paulownia tomentosa Princess Tree 
Phyllostachys aurea Golden Bamboo 
Pueraria Montana var. lobata Kudzu 
Rosa multiflora Multiflora Rose 
Sesbania herbacea Bigpod Sesbania 
Sesbania punicea Red Sesbania 
Sorghum halepense Johnsongrass 
Spiraea japonica Japanese Spiraea 
Triadica sebifera Chinese Tallow Tree 
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Vinca major Big Periwinkle 
Vinca minor Common Periwinkle 
Wisteria sinensis Wisteria 

 

G. Herbicide Applications: Upon completion of final cut at ground level on all non-invasive hardwood species, 
apply a cut stump treatment herbicide approved for use by GDOT to prevent re-growth. Apply herbicides at 
labeled rates and treatment recommendations immediately after final cut is performed. Apply herbicide using 
a blue dye additive. No additional compensation will be paid for this treatment. Apply herbicide treatments to 
invasive plant species as follows: 
 

a. Woody Types: Upon completion of final cut at ground level on all invasive woody species, apply a 
cut stump treatment herbicide with blue dye additive approved for use by GDOT to prevent re-growth. 
Apply herbicides at labeled rates and treatment recommendations immediately after final cut is 
performed. 

 
b. Vines: Spray invasive vines during the growing season with an herbicide that is labeled to control the 
specific vine approved for use by GDOT. Apply herbicide at labeled rates and treatment 
recommendations. Spray foliage that is within 4 feet of the ground. No foliar spray shall be above 4 foot 
high. Cut vines that extend above 4 feet and treat as woody plants. 

 
c. Spray invasive grasses and weeds during the growing season with an herbicide that is labeled to 
control the specific grass or weed approved for use by GDOT. Apply herbicide at labeled rates and 
treatment recommendations. 

 
H. Debris Removal: 

 
a. All debris shall be removed from the Site. 

 
b. Debris associated with random clearing and/or side trimming is to be removed from the Site during and 

by the end of the Project. 
 
c. Any debris that reaches the travel ways, sidewalks, waterways, water bodies, driveways, concrete ditches 

and flumes shall be removed immediately. 
 
d. Restore original grades for any area that is disturbed by random clearing/side trimming if not required by 

the Plans. Equipment or tire rutting that occurs will need to be repaired by the Contractor. 
 
e. On random clearing operations mulch, grinded and chipped debris may be spread over the cleared areas. 

Mulch material chips shall not exceed 3 inches in length or 1 inch in diameter and be spread at a thickness 
not to exceed 3 inches in depth. 

 
f. Remove all litter, including larger pieces, from the Site at the end of each working day and dispose of at 

locations provided by the Contractor.  Storage or stockpiling of litter on the Site is prohibited.   Locations 
for disposal and costs associated for use of such locations will be the responsibility of the Contractor. 

 
g. No burning of debris is allowed on the Site. Disposal shall be in accordance with applicable local and 

state laws and regulations, and any cost incurred for disposal shall be the responsibility of the Contractor. 
 
h. Perform all work as described herein in a proficient and timely manner.  

 
I. Milling  

 
a. Contractor shall mill existing area as indicated on the provided Attachment 1 – Construction Plans. 
Contractor is required to remove and dispose of any and all milled materials from the Project site prior to 
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repaving. Contractor is required to power sweep and clean the area prior to repaving activities. Any debris 
that goes in drainage structures as a result of the milling operation shall be cleaned out at no additional 
cost to ATL. 

  
b. When needed, Contractor shall mill existing streets or driveways at variable depth as to provide 
positive drainage to ensure water does not pond on them. 
 
c. Contractor shall employ variable milling depth, if necessary, to ensure smooth transitions at tying 
streets or driveways. 

 
d. Milling around manholes and valves will be allowed in order to meet the Contract completion date; 
however, these areas shall be covered with the final surface course the same day at no additional cost to 
ATL. 

 
J. Aerial Photograph Documentation 

 
Provisions of this section are mandatory procedures for preparing and submitting construction aerial 
photographs. 

 
a. Aerial Photograph Requirements: 

 
1. Contractor shall provide aerial photographs to show progress of the Work. 
2. Contractor shall take aerial photographs of the site prior to the start of the Work and after the Work 

completion. 
3. Contractor shall then take aerial photographs on a monthly basis throughout the duration of the 

Work.   
4. Contractor should take aerial photographs on same day of each month, weather permitting, and at 

same time of day. 
5. A minimum of FOUR aerial photograph locations will be required in order to show the progress of 

the entire project.  Take aerial photographs of same standard locations each month, unless otherwise 
directed by the ATL’s Designated Representative.  Assign a number to each standard aerial 
photograph location, for comparison with previous and future submittals. 

 
b. Photograph Submittals: 

 
1. Submit photographs within seven days of taking aerial photographs. 
2. Submit photographs in digital format and paper print format, using photographic paper.  Paper format 

shall be color, 8” x 10” in minimum size.  Digital format shall be high resolution, stored on CD or 
Flash drive or via email. 

3. Label each photograph with project name, date, description and photograph number of location or 
element of the Work and Contractor’s name. 

4. Aerial photographs (all formats) will become the property of ATL upon submittal. 
 

c. Payment: 
 
1. All costs associated with the Aerial Photograph Documentation is to be included in the price bid for 

the pay item # 999-9999 – Miscellaneous Construction. 
 

K. Final Clean Up:  
 

a. Contractor shall remove any and all remaining Materials, Equipment, and debris from site prior to final 
payment. 

  
b. All common fill or excess material disposed outside the Project site shall be placed in either a permitted 

solid waste facility, a permitted inert waste landfill or in an engineered fill: See Section 201 - Clearing 
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and Grubbing Right of Way, of the Georgia Standard Specifications and Supplements thereto for 
additional information. 

 
c. There is no suitable place to bury existing construction debris within the Site. The Contractor shall 

provide an environmentally approved site to dispose of existing construction debris at no additional cost 
to ATL. 
 

III. SCHEDULE, WORK STAGING, AND HOURS OF OPERATION  
 

A. Contractor shall complete Work by the Project Acceptance Date, which is within Four hundred 
fifty-five (455) calendar days from the issuance date of the Notice-To-Proceed (NTP) by ATL, unless 
otherwise directed by ATL. Milestone dates for purposes of calculating the liquidated damages will be based 
upon calendar days. 
  
B. Within fourteen calendar (14) days of the Notice of Contract Award date, for ATL’s review and 
approval prior to issuing a Notice-To-Proceed (NTP), the awarded Contractor shall submit to the ATL’s 
Procurement Officer, the following: 

 
i. The Contractor’s proposed construction Work Breakdown Structure (WBS) in PDF format and in the 

original editable electronic file format that created the WBS, showing coordination and sequencing of all 
disciplines/activities, as well as coordination of the various subdivisions of the Work within the contract 
documents. 

ii. The Contractor’s proposed Process Schedule Chart (PSC) including the Contractor’s proposed Work 
Progress Schedule (WPS) Chart in PDF and Microsoft Project file format, listing the anticipated start and 
completion times and dates of the major Work activities. The major Work activities are the following, but 
are not limited to: Equipment Mobilization, Site Preparation, Vegetation Clear and Grubbing, Structures 
Installation, Paving, Striping, Landscaping, Substantial Completion, Final Clean Up, Equipment 
Demobilization, and Project Acceptance. 

iii. A comprehensive written statement and/or sketching detailing in term of the construction scope and 
project duration all staging of construction phases as intended by the Contractor. If the Contractor opts to 
adhere fully to the staging of construction as proposed in the Plans, the Contractor shall indicate in the 
Contractor’s provided written statement the Contractor’s full adherence to the staging of construction as 
proposed in the Plans. 

    
C. The Contractor shall schedule all Work to ensure the least inconvenience and the utmost in safety to 
the site users, the Contractor’s personnel, and ATL/SRTA/GRTA’s staff and Designated Representative.  The 
Contractor shall move Equipment or Materials on or across the site in a manner as not to unduly interfere with 
traffic or Xpress operations unless otherwise authorized.  The ATL shall have the authority to suspend or stop 
the Work if weather conditions are such that the Work may be compromised or there is a threat to the safety of 
the traveling public or Xpress customers or ATL/SRTA/GRTA personnel or its representatives. 
 
D. Prior to the mobilization, the Contractor shall provide to the ATL’s Designated Representative and 
maintain throughout the project execution a detailed list of Equipment and name and title of each person 
assigned to the Project. Any change to the provided list shall be promptly reported to the ATL’s Designated 
Representative within the month of the change occurrence.   

 
E. The Contractor shall provide a copy of the progress report on the first day of every month for the 
duration of the contract and along with any requests for payment.  If at any time the Contractor falls more than 
10% behind the Project schedule, the Contractor shall provide to the ATL’s Designated Representative an 
updated Project schedule and a plan detailing how the Contract will be completed on time.  The percentage by 
which the Contractor is behind shall be calculated using the following formula: Schedule Variance (SV)= 
Earned Value (EV) – Planned Value (PV). 
   
F. Completion of work includes inspections by the ATL’s Designated Representative, and any work 
required to correct deficiencies noted by the ATL’s Designated Representative. 
  



ATL ITB No. 21-073: Sugarloaf Xpress Park and Ride Lot Construction Services 26 of 32  

G Should the Contractor’s proposed schedule conflict with a Holiday or special event and, in the opinion of the 
ATL, negatively impact traffic flow or the Xpress operations, ATL reserves the right to restrict Work 
operations by notifying the Contractor within forty-eight (48) hours prior to the scheduled Work activity. 

 
H. Traffic Control Requirements: Maintain traffic during the prosecution of the Work and provide, install, and 

maintain all traffic control devices in accordance with the Plans, Standard Specifications, and the current 
edition of the Manual of Uniform Traffic Control Devices (MUTCD). In addition to any traffic control 
requirements listed in this ITB, the following additional requirements shall be adhered to: 

 
a. The Manual of Uniform Traffic Control Devices (MUTCD), with current edition accessible online at 

https://mutcd.fhwa.dot.gov/. 
 

b. Utilize complete and proper traffic control and traffic control devices during all operations.  All traffic 
control and traffic control devices required for any operation shall be functional and in place prior to the 
commencement of that operation.  Signs for temporary operations shall be removed during periods of 
inactivity.  Leave the project in a manner that will not impede motorists and pedestrians, and which will 
be safe to the traveling public, the Xpress operations, the ATL/SRTA/GRTA’s personnel and partners. 

 
c. After the project’s Substantial Completion, the Contractor shall notify the ATL’s Designated 

Representative fourteen (14) calendar days before commencing or implementing any work activity that 
would impact or has the potential to impact the Xpress operations (buses and customers) within the Site. 
 

d. Failure to comply with any of the requirements for safety and traffic control may result in suspension of 
the Work. 

 
 

Schedule Summary 
Work Duration: Four hundred fifty-five (455) 

calendar days 
Work Breakdown Structure (WBS): Within fourteen (14) calendar days 

from the Notice of Contract Award 
date 

Proposed Work Progress Schedule Chart (PSC) and 
Work Progress Schedule (WPS): 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Comprehensive statement and/or sketch of 
anticipated work staging: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Emergency contact names and twenty-four (24) 
hours phone numbers of the office and field 
personnel: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

A Safety Plan and a Quality Assurance/Quality 
Control (QA/QC) Plan: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Emergency contact names and twenty-four (24) 
hours phone numbers of Contractor’s personnel: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Potential change or impact to the Xpress operations 
(buses and/or customers) 

Fourteen (14) calendar days prior 
to the expected occurrence. 

Progress Reports and at least Aerial Photos: By the first day of the month 
following the month of the reported 
work performance.  

https://mutcd.fhwa.dot.gov/
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Substantial Completion Three Hundred sixty-five days 
from the Notice-to-Proceed (NTP) 
date. 

Project Acceptance Four hundred fifty-five (455) 
calendar days from the Notice-to-
Proceed (NTP) date. 

 
 

IV. PERSONNEL AND SUB-CONTRACTORS 

A. Personnel:  
 

1. Superintendent - At all times, have on Site as the Contractor's agent, a competent professional, 
thoroughly experienced in the type of Work being performed (Superintendent). The Superintendent shall 
be considered key personnel and shall be approved by ATL’s Designated Representative prior to the 
commencement of Work.  
 
The Superintendent’s main duties are to supervise the work crew.  The Contractor’s Superintendent shall:  

 
a. Have a working cell phone with them during duty hours;  
b. Be available at the Work site when the Work is being performed under this Contract, and as 
requested;  
c. Act as the Contractor’s authorized agent in all communications with the ATL and or the 
ATL’s Designated Representative; and  
d. Be responsible for inspecting and reporting the need for major or emergency work 
immediately to the ATL’s Designated Representative.  

 
2. Crew  

a. The Contractor shall provide staff and staffing levels able to perform the Work in 
accordance with the requirements herein.  
b. The Contractor shall use personnel who are competent, experienced, and skilled in all 
aspects of the Work.  The personnel performing the Work will be under the sole responsibility of the 
Contractor.  

 
3. The Contractor shall submit within fourteen (14) calendar days from the Notice of Contract Award 
date the names and twenty-four (24) hours phone numbers of the office and field personnel to be 
contacted in emergency situations.   

  
V.  UTILITY CONFLICTS  

A. The Contractor shall be responsible for locating all utilities (such as water, gas, telephone, power, fiber, etc.) 
within the Site. Coordinate the Work with any work to be performed by others in any Site clearance and 
arrange a schedule of operations that will allow for completion of the Project within the specified contract 
time. Where stage construction is required, notify the utility owner when each stage of work is completed and 
the site is available for utility work to proceed. 
 

B. The Contractor shall be responsible for requesting and obtaining utility location marking in a manner that does 
not interfere with the deadlines established in this ITB. Contractor shall comply with Georgia Law by 
ensuring buried utilities are properly marked. They may do so by contacting 811 by telephone or by 
submitting an on-line request via the web site: www.georgia811.com. Contractor shall perform no Work until 
the site is fully marked, or Georgia811 organization indicates that there are no buried utilities at the location. 
Contractor may not commence Work until utilities have been fully marked at the Work site(s).  
 

http://www.georgia811.com/
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C. The Contractor shall promptly notify the ATL’s Designated Representative when the marking has been 
requested and when it has been accomplished. An email from the Contractor’s Supervisor to the ATL’s 
Designated Representative shall be a sufficient notification.  

 
D. Special care shall be used in working around or near existing utilities; protecting them when necessary to 

provide uninterrupted service. All Utility owners with assets located within the footprint of the Work or to be 
impacted directly or indirectly by the Work shall be contacted a minimum of three (3) business days prior to 
the commencement of operations. 

 
E. In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and 

shall cooperate with the owner, or the owner’s representative(s), in the restoration of service in the shortest 
time possible.  

  
F. Existing fire hydrants shall be kept accessible to fire departments at all times. The Contractor shall adhere to 

all applicable regulations and follow accepted safety procedures when working in the vicinity of utilities in 
order to ensure the safety of workers and the public.  

  
G. No additional payment will be made for adjusting existing utility facilities (manholes, valves, etc.) to grade, 

unless noted otherwise in this ITB or attachments.  
 
H. All existing utility facilities located within areas of the Work shall remain in place with proposed work to 

occur around these facilities, unless noted otherwise in this ITB or attachments or Offer Documents.  
  
I. Unless noted otherwise in this ITB or attachments, no separate payment will be made for temporary drainage 

items. Cost will be included in overall bid submitted. 
 

J. Unless noted otherwise in this ITB or attachments, all costs associated with utilities identifications and 
coordination with utility owners shall be included in the overall bid submitted. 

 
K. In accordance with Subsection 105.06 of the Specifications, the ATL is not liable for payment of any claims 

due to utility delays, inconvenience or damage sustained by the Contractor due to interference of any utilities 
or appurtenances, or the operation of moving them.  

 
   

VI. SPECIAL TERMS AND CONDITIONS  
 
A. Inspections 
 

The ATL’s Designated Representative will perform inspections to:  
 

1. Ensure that required Traffic Control measures are taken to keep safe the traveling public, Xpress 
customers, the Contractor, and employees or designated representatives of the ATL.  
 

2. Ensure that the Contractor adheres to the Contract requirements by inspecting during and after the Work 
executions. Inspections should be during operations and after operations to assess quality and proper 
completion. The ATL may record inspections by taking photos of Contractor’s Work with a date/time 
stamp application.  The photos will be used to document issues with application performance. The ATL’s 
Designated Representative will complete an Inspection/Compliance Form after inspecting the Work in 
progress and completed.  Upon inspection, the ATL’s Designated Representative will notify the 
Contractor the ATL’s acceptance or rejection of the Work.  

 
B. Material Quality Acceptance 

 
1. Specific material to perform the Work must comply with the Specifications and be from a source listed on 

the GDOT’s Qualified Products List (QPL). The Contractor is responsible for ensuring that ALL 
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material/products chosen by the Contractor is from a source approved by GDOT and is from the most 
current QPL List.  The Contractor may access the QPL on line at 
http://www.dot.ga.gov/PS/Materials/QPL or may call the GDOT’s Office of Materials and Testing at the 
number listed at the top right-hand corner of the applicable QPL for the most current sources. 
 

2. The ATL reserves the right to perform all sampling and testing in accordance with the Specifications 
referenced in this ITB. The Contractor must furnish the applicable certifications and documentation for 
all materials/products as required by the Specifications prior to the use or installation of such 
materials/products.  Material which is not properly certified will be rejected. 

 
3. The Contractor shall submit a list of all herbicides intended for use for the purpose of specifications on 

cut stump treatment applications as well as control of invasive vines, grasses and weeds. Include labels 
and Material Safety Data Sheets (MSDS) for each herbicide. The ATL’s Designated Engineer must 
approve or disapprove of the intended herbicide to be used prior to any applications being performed. 

 
4. Contractor shall seek a written approval of the ATL’s Designated Representative prior to using any 

material which is not properly certified or obtained from a source not included on the GDOT’s QPL.  
 

C. Data, Plans and Reports  
 
The data, together with all other information included in this ITB and or shown on the Plans or in any way 
indicated thereby, whether by drawings or notes, or in any other manner, are based upon field investigations 
and are believed to be indicative of actual conditions. However, the same are shown as INFORMATION 
ONLY, are not guaranteed, and do not bind ATL in any way. The attention of the bidder is specifically 
directed to subsections 102.04, 102.05, and 104.03 of the Specifications.  
 

D. The following are applicable non-refundable deductions: 
 

E. T
h
e
 
C
o
n
t
The contractor shall provide a Field Engineer’s Office per GDOT Specifications Section 153. The name 
“GEORGIA DEPARTMENT OF TRANSPORTATION” shall be replaced by the name “ATLANTA-
REGION TRANSIT LINK AUTHORITY”, and the acronym “GDOT” or “DOT” shall be replaced by the 
acronym “ATL” on all signs intended to display the name of the owner of the project.  
 

F. The Contractor shall provide one Bulletin Board to be posted at the site of Work in a prominent and accessible 
place where it can be easily seen, properly mounted, readily accessible to employees, applicants for 
employment, potential employees, and to all persons concerned with the project. Posters must be the current 
version available at the time of posting and protected against weather elements throughout the project 
duration. Posters’ requirements are listed in the Attachment #3 – Bulletin Board Checklist. All cost associated 
with this clause should be included in the bid for the Item # 153-1300 – FIELD ENGINEERS OFFICE TYPE 
3.  

 
G. The Contractor shall submit to the ATL’s Designated Representative within fourteen (14) calendar days of the 

Notice of Award issuance date, a Safety Plan and a Quality Assurance/Quality Control (QA/QC) Plan in 
compliance with the prescripts and recommendations of the Federal Transit Administration (FTA)’s 
Construction Project Management Handbook, which is accessible by visiting:  
https://www.transit.dot.gov/sites/fta.dot.gov/files/docs/FTA_Construction_Project_Management_Handbook_2
016.pdf.  

Specification Non-compliance Item/Deficient Work Amount 

In the event that the Contractor fails to respond within ten (10) calendar days from 
the date of notification that Work is required, non-refundable deductions will be 
charged against the Contractor for each calendar day beyond the ten (10) calendar 
days. 

$1,000.00/calendar day 

Damage to any property or infrastructure  At Cost 

http://www.dot.ga.gov/PS/Materials/QPL
https://www.transit.dot.gov/sites/fta.dot.gov/files/docs/FTA_Construction_Project_Management_Handbook_2016.pdf
https://www.transit.dot.gov/sites/fta.dot.gov/files/docs/FTA_Construction_Project_Management_Handbook_2016.pdf
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H. On and after the project’s Substantial Completion date, the Contractor shall provide temporary emergency 

phone system (devices and active services) during the entire construction duration until the proposed 
(permanent) system is installed, operational, inspected, and approved the ATL’s Designated Representative. 
The number of the temporary devices shall be the same as the number of proposed permanent devices. The 
locations of the temporary devices shall be approved the ATL’s Designated Representative prior to their 
installation or relocation within the site. The cost associated implementing this clause must be included in the 
pay item #999-9999 Miscellaneous Construction. 

 
I. On and after the project’s Substantial Completion date, up until the project Acceptance, the Contractor shall 

stage and phase the Work within the customers’ parking area to allow accessible and available at any time at 
least fifty percent (50%) of the final parking spaces count. 
 

J. On and after the project’s Substantial Completion date, up until the project Acceptance, the Contractor shall 
always maintain handicap spaces accessible and available. If any handicap space is impacted by the Work or 
become unavailable due to the Work, the Contractor shall provide a temporary substitute handicap space 
chosen among the ones not impacted by the Work, and which are ADA compliant. 
 

K. The Contractor shall always maintain existing pedestrians’ accessibility on existing sidewalks adjacent to the 
Work site. On and after the project’s Substantial Completion date, up until the project Acceptance, the 
contractor shall maintain pedestrians’ accessibility within, to, and from the site. Any hindrance to that 
accessibility shall be mitigated by providing a temporary accessibility which is ADA compliant.  

 
L. Box Culvert 

 
1. The construction of box culvert extensions, or demolition or maintenance activities on any box 

culvert, shall take place outside of the breeding and nesting season of migratory birds, which begins 
April 1 and extends through August 31, unless exclusionary barriers are put in place to prevent birds 
from nesting. Exclusionary barriers consist of overlapping strips of flexible plastic (also called “PVC 
Strip Doors” or “Strip Curtains”). Due to the risk of entanglement, nets are not appropriate 
exclusionary barriers on a box culvert. Exclusionary barriers on any box culvert must be installed 
prior to March 15, but at no time between March 15 and August 31 unless the ATL’s Designated 
Representative provides written authorization. 
 

2. For any box culvert being demolished, the Contractor shall install exclusionary barriers at both the 
inlet and outlet openings. For any box culvert being extended, demolished, or maintained, the 
Contractor shall install exclusionary barriers at the inlet or outlet opening where work will take place. 

 
3. While installed, exclusionary barriers shall be inspected by the Contractor at least twice each week 

for gaps or other defects that could impair their ability to exclude migratory birds from nesting in a 
box culvert. If any gaps or defects are identified, they shall be repaired immediately unless active 
nests are present in the box culvert. The Contractor shall ensure no birds or bats are entrapped within 
a box culvert while exclusionary barriers are installed on both the inlet and outlet of a box culvert.  

 
4. Unless otherwise noted, the cost associated with this provision shall be charged to the overall cost of 

the work for the culvert demolition, installation, maintenance or extension.  
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