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responsibility must solely rest with one firm or legal entity, which shall not be a subsidiary or affiliate with 
limited resources. Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the 
firm or entity responsible for contract execution. 

2.15 Bidder Conflicts of Interest 

Bidder must disclose in detail, with the bid, anything that may create a conflict or appearance of a conflict of 
interest. For purposes of this ITB, “conflict of interest” means any situation or circumstance arising out of 
existing or past activities, business interests, familial relationships, contractual relationships or organizational 
structure (i.e., parent entities, subsidiaries, affiliates, subconsultants, etc.) or litigation where: 

1.) Bidder, a key team member or key personnel could or could be seen to exercise an improper influence 
over the objective, unbiased and impartial exercise of ATL’s independent judgment; or 2.) could or could be 
seen to compromise, impair or be incompatible with the effective performance of its obligations under the 
resulting Contract. 

Required disclosures include, but are not limited to: 1.) any current contractual relationships with the ATL 
any of their employees or board members; 2.) any past, present or planned contractual or employment 
relationships with any officer or employee of ATL; and 3.) any other circumstances that might be considered 
to create a financial interest in the Contract ATL or any of their respective employees or board members 
if Bidder is awarded the Contract. The foregoing list is a demonstrative list and shall constitute a limitation 
on the Bidder’s disclosure obligations. 

ATL, in its sole discretion, will make a determination relative to a real or perceived potential conflict for a 
Bidder and its ability to mitigate such a conflict. A Bidder found to have a Conflict of Interest that cannot be 
mitigated, as determined in the sole discretion of ATL, shall not have its bid submission evaluated for Contract 
award. 

Failure to comply with the requirements in this Section 2.14 or to abide by the ATL’s determination in this 
matter may result in the ATL disqualifying the Bidder from submitting a bid, disqualifying the offending team 
member from participating on a Bidder’s team or, following submission of a bid, discontinuing further 
consideration of such Bidder and its bid. 

Conflicts of interest that arise after the Bid Due Date, but before the Notice of Award, must be disclosed in 
detail in writing to the Issuing Officer. 

2.16 Contractual Provisions 

ATL shall execute the Contract, attached as Part 3 to this ITB, with the successful Bidder for the provision of 
the required services with the selected Contractor(s). The selected Contractor’s contractual responsibility 
must solely rest with one legal entity, which shall not be a subsidiary or affiliate with limited resources. 
Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the firm or entity 
responsible for contract execution. 

ATL shall not be a party to agreements between the selected Contractor and/or any subcontractors it may 
choose to employ during fulfillment of the Contract. Additional contract requirements related to 



subcontractors are specified in the Contract. 

2.17 Registered Lobbyists 

By submitting a response to this ITB, the Bidder hereby certifies that the Bidder and its lobbyists are in 
compliance with the Lobbyist Registration Requirements in accordance with the Georgia Government 
Transparency and Campaign Finance Commission. 

2.18 Responsibility for Compliance with Legal Requirements 

Bidder’s products, services, and facilities shall be in full compliance with any and all applicable federal, state, 
and local laws, regulations, ordinances, and standards regardless of whether or not they are referred to in this 
ITB. 

2.19 Responsiveness of Bids 

Bids must be complete in all respects, as required in this ITB. A bid may be rejected by ATL if it is conditional; 
incomplete; fails to meet any requirement included in the ITB; or, contains any alterations of form or other 
irregularities of any kind. 

2.20 Conditional Bids 

Terms and conditions attached to a bid by a Bidder and made a condition of Contract execution may render 
the bid non-responsive and may be rejected by ATL. 

2.21 Period that Bids Remain Valid 

Each Bidder agrees that bids will remain firm for a period of one hundred and twenty (120) calendar days 
beginning with the date that cost bids are opened. Following the deadline for bid submission, no bid may be 
withdrawn for a period of 120 calendar days. 

Requests for withdrawal of bids after 120 calendar days following the deadline for bid submission must be 
submitted to ATL in writing (defined as being sent or received via letter or on official firm/agency letterhead 
or by electronic mail). Such requests for withdrawal of bids must be submitted in writing to the attention of 
Issuing Officer. 

2.22 ATL’s Right to Request Additional Information-Contractor Responsibility 

Prior to award, ATL must be assured that the selected Contractor has all of the resources to successfully 
perform under the Contract. This includes, but is not limited to, adequate number of personnel with required 
skills, availability of appropriate equipment in sufficient quantity to meet the on-going needs of ATL, financial 
resources sufficient to complete performance under the Contract, and relevant experience in similar 
endeavors. If such information is required, the Contractor will be so notified and will submit the information 
requested within the time requested by ATL. 

2.23 Sales and Use Taxes 

ATL is exempt from paying sales and use taxes. All pricing provided in response to this ITB shall exclude sales ITB 
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and use taxes. 

2.24 Bid Preparation Costs 
Each bid should be prepared simply and economically, avoiding the use of elaborate promotional materials 
beyond those sufficient to provide a complete bid. All costs incurred by any interested party in responding to 
this ITB shall be borne by such interested parties, and ATL shall have no responsibility whatsoever for any 
associated direct or indirect costs related to the development or any other aspect of the bids or this ITB. No 
protestor, any interested party nor any other third party shall be entitled to recover any costs incurred in 
connection with the procurement process, the ITB, the protest, and/or compliance or attempted compliance 
with this policy, including preparation costs or attorneys’ fees. 

2.25 Waivers 

ATL may waive informalities or irregularities including, but not limited to typographical, mathematical, 
obvious errors, or other informalities or irregularities. 

2.26 Bid Documents Required 

For this procurement, Bidders must complete, sign (if applicable) and return the following documents: 
• ITB Cover Page;
• Offer Document 1 (Bidder Information);
• Offer Document 2 (Bid Letter);
• Offer Document 3 (Bid Certifications);
• Offer Document 4 (Statement of Responsibility);
• Offer Document 5 (Bid Form);
• Offer Document 6 (Acknowledgment of Addenda);
• Offer Document 7 (E-Verify Affidavit);
• Offer Document 8 (E-Verify Affidavit, Subcontractor)
• Offer Document 9 (Buy America Certification);
• Offer Document 10 (Certification Regarding Lobbying);
• Offer Document 11 (Certification of No Boycott of Israel);
• Offer Document 12 (Bid Bond);
• Offer Document 13 (Performance Bond) 
• Offer Document 14 (Payment Bond)
• Offer Document 15 (Subcontractor and DBE Participation);

• Offer Document 16 (Sales and Use Tax Compliance)
• Offer Document 17 (Copy of a valid and active GDOT Certificate of Qualification for contractor)
• Offer Document 18 (Copy of valid and active GDOT Certificate of Current Capacity)

2.27 Bid Substitutions, Alternates and Exceptions 

Bidders that propose alternate materials, services, techniques or equipment or substituted items that 
materially deviate from the items and/or services required in the technical requirements and specifications of 
this ITB, may have their bids rejected. 

Any exceptions that the Bidder has in their submitted Bids must also be clearly noted within the Bid to be 
considered by ATL, regardless of whether or not such exceptions have been previously communicated to ATL. 
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PLEASE NOTE THAT BIDDERS SUBMITTING EXCEPTIONS TO THE REQUIREMENTS AND SPECIFICATIONS OF THIS 
ITB IN THEIR SUBMITTED BID DO SO AT THEIR OWN PERIL, SINCE EXCEPTIONS MAY RESULT IN A 
DETERMINATION OF “NON-RESPONSIVENESS” OF THE BIDDER AND/OR THEIR BID. 

2.28 Reserved Rights 

In connection with this ITB, ATL reserves to itself all rights (which rights are exercisable by ATL in its sole 
discretion) available to it under its Procurement Policy and applicable law, including without limitation, with or 
without cause, and with or without notice, the right to: 

(a) modify the procurement process or documentation described in this ITB;

(b) develop the project in any manner that it, in its sole discretion, deems necessary or desirable, including
by modifying the scope of the project;

(c) cancel this ITB, or a subsequent ITB, in whole or in part at any time prior to the execution by ATL of
the Contract, without incurring any cost obligations or liabilities except as otherwise expressly stated
in this ITB or the subsequent ITB;

(d) issue a new invitation to bid after cancellation of this ITB or a subsequent ITB;

(e) not issue an ITB;

(f) reject any and all submittals, responses, and Bids at any time;

(g) reject any and all Bids or any portion of a specific Bid for any reason;

(h) modify all dates set or projected in this ITB;

(i) terminate evaluations of Bids at any time;

(j) issue amendments, supplements, and modifications to this ITB;

(k) appoint Evaluation Committees to review bids, and seek the assistance of outside technical experts
and consultants in bid evaluation;

(l) make independent calculations with respect to numbers and calculations submitted in a bid for
purposes of its evaluation;

(m) require confirmation of information furnished by a Bidder, require additional information from a
Bidder concerning its Bid and require additional evidence of qualifications or ability to perform the
work described in this ITB;

(n) seek or obtain data from any source that has the potential to improve the understanding and
evaluation of the responses to this ITB;

(o) add or delete Bidder responsibilities from the information contained in this ITB;

(p) negotiate with a Bidder without ATL being bound by any provision of a Bidder's Bid or subsequent
Bid;



(q) waive administrative or minor deficiencies in a Bid, accept and review a non-conforming bid or permit
clarifications or supplements to a Bid;

(r) disqualify any Bidder who changes its Bid without ATL approval;

(s) disqualify any Bidder from the procurement process for violating any rules or requirements of the
procurement specified in this ITB, the ITB, applicable law, or any other communication from ATL;

(t) (as and solely to the extent applicable) adjust the terms of, or not pursue federal financing programs,
or adjust the terms of, or not pursue other financing or public funding for the Project on behalf of the
Bidders, or otherwise;

(u) develop some or all of the Project itself or through another state or local government entity or entities;

(v) disclose information submitted to ATL as permitted by applicable law or this ITB;

(w) not issue a notice to proceed after execution of the Project Agreement;

(x) exercise any other right reserved or afforded to ATL under this ITB or a subsequent ITB and applicable
law; and

(y) exercise its discretion in relation to the matters that are the subject of this ITB as it considers necessary
or expedient in light of all circumstances prevailing at the time that ATL considers to be relevant.

This ITB does not commit ATL to enter into the Contract or proceed with the procurement described in this 
ITB. ATL and the State assume no obligations, responsibilities or liabilities, fiscal or otherwise, to reimburse 
all or part of the costs incurred or alleged to have been incurred by parties considering a response to or 
responding to this ITB, or any subsequent ITB. All such costs shall be borne solely by each Bidder. 

Except as provided in this ITB, in no event will ATL be bound by, or liable for, any obligations with respect 
to the Project until such time (if at all) as the Contract has been authorized by ATL and executed by ATL 
and, then, only to the extent provided in the Contract. No Bidder shall have any cause of action against 
the ATL arising out of the methods by which Bids are evaluated. 

ATL has the sole right to select the successful Bid(s) for contract award(s); to cancel the ITB and to advertise 
for new Bids; to award a contract(s) to other than the Bidder submitting the lowest cost Bid; to award 
multiple contracts; or not to award a contract as a result of this ITB. 

ATL reserves the right to accept any Bid deemed to be in the best interest of the ATL and to waive any 
irregularity or informality in any Bid that does not prejudice the ATL or other Bidders. 

3 BASIS FOR AWARD 

The lowest Bidder will be the Bidder submitting the overall lowest total price based on the quantity criteria 
listed in the Bid Form (Offer Document 5). Due to the possible variations in Construction Methods, only each 
Bidder’s lowest priced bid will be used for evaluation purposes. 

In order to be eligible for contract award, a Bidder must meet all of the following criteria: 

1. The Bidder must complete and submit all bid documents in as noted in Section 2.26 above.
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http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors
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II. SCOPE OF WORK

A. The Contractor will be required to perform the Work at Xpress facilities throughout the Atlanta metropolitan
area, which are listed within Table 2 – Xpress Facilities Addresses and Geo Locations. Depending on the
availability of funds and or priority of repair as set by ATL, the ultimate number of facilities where Work would
be performed may be reduced or increased throughout the contract duration. The Contractor will only get paid
for the Work completed.

Park and Ride Lot Address Number 
of 

Spaces 

Bus 
Route 

Number 

Minimum # 
Spaces to 

Keep 
Available 

during 
Construction 

Latitude Longitude Worksite Geo Map 

Cumming  4115 
Deputy Bill 

Cantrell 
Memorial 
Rd 30040 
(Forsyth 
County) 

486 400-401 365 34.181276 -84.142807 https://goo.gl/maps/LyeRoz7KhAGqCh147 

Hamilton Mill 3220 Sardis 
Church 
Road, 

Buford GA  
30519 

(Gwinnett 
County) 

917 411-
413-414 

688 34.075263 -83.921733 https://goo.gl/maps/y31P8esMquT1o2or5

Jonesboro 8488 Tara 
Boulevard, 
Jonesboro, 
GA 30236 
(Clayton 
County) 

588 440-441 441 33.524192 -84.362007 https://goo.gl/maps/A5WYuuE3sAWkCidYA 

Newnan 75 Hollz 
Parkway, 

Newnan, GA 
30265 

(Coweta 
County) 

712 453 534 33.403823 -84.723067 https://goo.gl/maps/Xd2mwfWp2mfLpGSu8

Panola Road 5290 Minola 
Road, 

Lithonia, GA 
30038 

(Dekalb 
County) 

630 423-
426-428 

473 33.702214 -84.173356 https://goo.gl/maps/a76jNJPjpYUqfNcJ6

Powder Springs 5100 
Powder 
Springs-

Dallas Road, 
Powder 

Springs, GA 
30127 
(Cobb 

County) 

271 476 203 33.86745 -84.701618 https://goo.gl/maps/WWnwcQ1jMvnDa4dg6 

Riverdale 6842 Lamar 
Hutcheson 

Pkwy. 
Riverdale, 

GA (Clayton 
County) 

271 442 203 33.568296 -84.403384 https://goo.gl/maps/xxaZcfFgyMe2ZpGm8 

https://goo.gl/maps/LyeRoz7KhAGqCh147
https://goo.gl/maps/y31P8esMquT1o2or5
https://goo.gl/maps/A5WYuuE3sAWkCidYA
https://goo.gl/maps/Xd2mwfWp2mfLpGSu8
https://goo.gl/maps/a76jNJPjpYUqfNcJ6
https://goo.gl/maps/WWnwcQ1jMvnDa4dg6
https://goo.gl/maps/xxaZcfFgyMe2ZpGm8
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South Ops 
Maintenance Facility 

5250 
Frontage 
Rd. Forest 
Park, GA 

30297 

ALL DEPOT ALL 33.611353 -84.394783 https://goo.gl/maps/jk3LdSdbSTv5Gu4g9 

Stockbridge 656 
Highway 

138 West, 
Stockbridge, 
GA (Henry 

County) 

402 431-432 302 33.548165 -84.27897 https://goo.gl/maps/RCvBiJRztNxFELLb7

Xpress Facility To be 
determined 
within the 

Atlanta 
Metro, if 
needed. 

TBD TBD TBD TBD TBD TBD 

West Douglas 7500 
Douglas 

Blvd 
Douglasville, 
GA  30135 
(Douglas 
County) 

545 463 409 33.723291 -84.773491 https://goo.gl/maps/8qWTMNQRkHeQvLER6

Table 2 – Xpress Facilities Addresses and Geo Locations 

B. The detailed Scope of Work is described by notes and graphics and included in Attachment 1 – Construction
Plans and Specifications. The estimated quantities are included in the Offer Document No. 5 – Bid Form, of the
ITB.

C. The Contractor shall furnish any Equipment needed to perform the Work.  Prior to start of Work, Contractor
must inspect Equipment to ensure the Equipment is fully operational for the performance of its intended purpose. 
The Contractor will also be responsible for any traffic control, licenses, and permits required to satisfy the duties
required herein. Any cost due to the obtention of permits or licenses shall be charged to the Construction
Contingency – Allowance (pay item # 000-0001) listed in the Bid Form.

D. Contractors are encouraged to visit the worksites’ locations and familiarize themselves with existing sites’
conditions and quantities prior to submitting their bid. Contractors are responsible for obtaining and verifying
the exact measurements as indicated on the Attachment #1 - Needed Repairs Layout & Construction Details.

E. Erosion Control: The Contractor shall utilize, as a minimum, protections at least as stringent as the Georgia
State General Permit; and best management practices, including sound conservation and engineering practices
to prevent and minimize erosion and resultant sedimentation, must be consistent with, and no less stringent than, 
those practices contained in the Manual for Erosion and Sediment Control In Georgia published by the State
Soil and Water Conservation Commission as of January 1 of the year of the issuance of the Notice-To-Proceed
or the year in which the land disturbing activity was permitted, whichever is more stringent. Contractor shall
utilize Best Management Practices (BMPs) as required to protect sediment from entering existing catch basins,
manholes and drainage structures. Contractor shall install all erosion control devices, without exception, as
required in the aforementioned Manual. All erosion control devices shall remain in place for the duration of all
construction activities, unless otherwise noted in the aforementioned Manual. The Contractor is required to
include as Lump Sum, the cost associated with the Erosion Control items and activities under the Grading
Complete (pay item # 210-0100) listed in the Bid Form.

F. Site Preparation:

https://goo.gl/maps/jk3LdSdbSTv5Gu4g9
https://goo.gl/maps/RCvBiJRztNxFELLb7
https://goo.gl/maps/8qWTMNQRkHeQvLER6
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a. Contractor shall remove vegetations from any cracks and along the edge of asphalt or concrete surface
and apply a GDOT-approved total vegetation control herbicide at specified label rates for control under
asphalt or concrete surfaces per the GDOT Standard Specifications Construction of Transportation
Systems.

b. Contractor shall thoroughly clean the pavement with a high-power blower with air speeds equal or
exceeding 200 MPH, wire wheel routing, hand work to ensure all loose debris is removed and trim the
grass around the pavement edges.

c. Any cost associated with the sites’ preparation shall be charged to the Grading Complete (pay item #
210-0100) listed in the Bid Form.

G. Debris Removal:
a. Contractor shall be responsible for the removal and disposal of all debris.

b. Debris associated with random clearing and/or side trimming is to be removed from the Site during
and by the end of the specified project.

c. Any debris that reaches the travel ways, sidewalks, waterways, water bodies, driveways, concrete
ditches and flumes shall be removed immediately.

d. Restore original grades for any area that is disturbed by random clearing/side trimming. Equipment or
tire rutting that occurs will need to be repaired by the Contractor.

e. On random clearing operations mulch, grinded and chipped debris may be spread over the cleared
areas. Mulch material chips shall not exceed 3 inches in length or 1 inch in diameter and be spread at
a thickness not to exceed 3 inches in depth.

f. Remove all litter, including larger pieces, from the Site at the end of each working day and dispose of
at locations provided by the Contractor.  Storage or stockpiling of litter on the Site is prohibited.
Disposal shall be in accordance with applicable laws and regulations. Locations for disposal and costs
associated for use of such locations will be the responsibility of the Contractor.

g. No burning of debris is allowed on the Site. Disposal shall be in accordance with local and state laws,
and any cost incurred for disposal shall be the responsibility of the Contractor.

h. Perform all work as described herein in a proficient and timely manner. Any tree cutting and removal
work begun by the Contractor shall be completed prior to doing any other work.

i. Any cost associated with debris removal shall be charged to the Grading Complete (pay item # 210-
0100) listed in the Bid Form.

H. Curb & Gutters, Ramps, and Pavement Replacement:
a. This work consists of removing and replacing concrete ramps, curbs & gutters, and pavements as

indicated within the Attachment #1 - Needed Repairs Layout & Construction Details or as determined
by the Engineer. Replaced concrete shall be graded positively to drain and shall be compliant to GDOT
provided standards and details.

I. Cracks & Joints Filling & Sealing:
a. This work consists of filling and sealing with flowable fill and or other materials, gaps, cracks and

joints as field-determined by the Engineer. This Work includes cleaning, removing dirt, grass, and
other debris from gaps, cracks and joints, and filling with specified filler materials (flowable fill) and
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sealing with a GDOT approved polymer under the GDOT Standard Specifications, Section 408 - Joint 
and Crack Cleaning and Seal. 

b. Contractor shall fill gaps with flowable fill using equipment (cement paste pump or injector) approved
by the Engineer, and seal joints and cracks in the prepared pavement with rubber asphalt mixtures per
the provided GDOT Standard Specification, Section 408 - Joint and Crack Cleaning and Seal. All cost
associated with this provision shall be charged under the bid pay item 600-0001 (FLOWABLE FILL).

J. Stone Bed Laying
This work consists of: 

a. Removing all vegetation and other unsuitable material from the area determined by the Engineer or
shown within the Attachment #1 - Needed Repairs Layout & Construction Details.

b. Grade and compact existing soil for positive drainage, as directed by the Engineer.
c. Place an approved plastic filter fabric over the area determined by the Engineer.
d. Place riprap or stones at a thickness determined by the Engineer.

K. Re-striping of Pavement Spaces, and Handicap Spaces:
1. Contractor shall use the GDOT approved pavement marking materials and application processes on

concrete or asphaltic surfaces, if needed. All the steps, processes, and requirements stipulated in the
GDOT Standard Provision 652 and 653 shall be applied verbatim, unless otherwise notified by the
Engineer.

2. Restriping shall occur at least three days after completing any asphalt resurfacing work to permit the
resurfaced area to cure.

3. All repaired pavements shall be restriped in kind by color, restripe and re-stencil all handicap spaces
using GDOT specifications, unless otherwise indicated in the Attachment # 1 or by the Engineer.

4. Any cost associated with restriping shall be charged under the pay item # 999-9999 (Miscellaneous
Construction) listed in the Bid Form.

L. Final Clean Up:

1. Contractor shall remove any and all remaining Materials, Equipment, and debris from site prior to final
payment.

2. All common fill or excess material disposed outside the Project site shall be placed in either a permitted
solid waste facility, a permitted inert waste landfill or in an engineered fill: See Section 201 - Clearing
and Grubbing Right of Way, of the Georgia Standard Specifications and Supplements thereto for
additional information.

3. There is no suitable place to bury existing construction debris within the Site. The Contractor shall
provide an environmentally approved site to dispose of existing construction debris at no additional
cost to ATL.

4. Any cost associated with the final clean-up shall be charged under the Grading Complete (pay item #
210-0100) listed in the Bid Form.
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III. SCHEDULE, WORK STAGING, AND HOURS OF OPERATION

A. This Scope of Work shall be performed by Contractor in a manner that does not disrupt sites users,
Xpress customers parking and Xpress coach operations at the Sites.  The applicable Xpress bus
schedules can be found at: https://www.xpressga.com/routes.

B. The Contractor shall schedule all Work to ensure the least inconvenience and the utmost in safety to
the site owners, users, the Contractor’s personnel, and ATL’s staff and representatives.  The Contractor
shall move Equipment or Materials on or across the site in a manner as not to unduly interfere with
traffic.  ATL shall have the authority to suspend or stop the Work if weather conditions are such that
the Work may be compromised or there is a threat to the safety of the traveling public or sites’ users.

C. Contractor shall complete Work within 183 calendar days from issuance date of the Notice-To-
Proceed from ATL, unless otherwise directed by ATL.

The Contractor shall provide to ATL a detailed list of Equipment and name and title of each person assigned to 
the Project before mobilization. The Contractor shall provide a copy of the progress report by the first Monday 
of every month for the duration of the contract.  If at any time the Contractor falls more than 15% behind the 
Project schedule, the Contractor shall provide ATL with an updated Project schedule and a plan detailing how 
the Contract will be completed on time.  The percentage by which the Contractor is behind shall be calculated 
using the following formula: Schedule Variance (SV)= Earned Value (EV) – Planned Value (PV). 

D. Completion of work includes inspections by ATL’s Designated Representative, and any work required
to correct deficiencies noted by the ATL’s Designated Representative.

E. The Contractor shall stage and phase the Work to maintain, without any hindrance, the Xpress’
operations within the Site. At any time and within the project limits, as highlighted or shown within
the Attachment #1 - Needed Repairs Layout & Construction Details, the Contractor shall stage and
phase the Work to allow at least the number of customers’ parking spaces indicated within Table 2 –
Xpress Facilities Addresses and Geo Locations.

F. The Contractor shall always maintain handicap spaces accessible and available. If any handicap space
is impacted by the Work or become unavailable due to the Work, the Contractor shall provide a
temporary substitute handicap space chosen among the ones not impacted by the Work, and which are
ADA compliant.

G. The Contractor shall always maintain existing pedestrians’ accessibility to and within the Site. Any
hindrance to that accessibility shall be mitigated by providing a temporary accessibility which is ADA
compliant.

H. Within fourteen (14) calendar days from the Notice of Contract Award date and prior to the issuance
of the Notice-to-Proceed (NTP), the Contractor shall submit to ATL for ATL approval, all documents
listed within the below table, Schedule Summary.

I. The Contractor shall submit a detailed Work Progress Schedule Chart listing the anticipated start and
completion times and dates of the major Work activities. The major Work activities are the following,
but not limited to: Equipment Mobilization, Site Preparation, Vegetation Clear and Grubbing,
Pavement cutting and debris removal, Repaving, Final Clean Up, and Equipment Demobilization.

J. Should the Contractor’s proposed schedule conflict with a Holiday or special event and, in the opinion
of ATL, negatively impact traffic flow, ATL reserves the right to restrict Work operations by timely
notifying the Contractor prior to the scheduled Work activity.

https://www.xpressga.com/routes
http://www.xpressga.com/route-440_441_/
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Schedule Summary 
Work Duration: One hundred eighty-three (183) 

calendar days 
Work Breakdown Structure (WBS): Within fourteen (14) calendar days 

from the Notice of Contract Award 
date 

Proposed Work Progress Schedule Chart (PSC) and 
Work Progress Schedule (WPS): 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Comprehensive statement and/or sketch of 
anticipated work staging per site: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Emergency contact names and twenty-four (24) 
hours phone numbers of the office and field 
personnel: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

A Safety Plan and a Quality Assurance/Quality 
Control (QA/QC) Plan: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Potential change or impact to the Xpress operations 
(buses and/or customers) 

Fourteen (14) calendar days prior 
to the expected occurrence. 

Progress Reports and or aerial photos of completed 
work areas: 

By the first Monday of the month 
following the month of the reported 
work performance.  

Project Acceptance Within one hundred eighty-three 
(183) calendar days from the
Notice-to-Proceed (NTP) date.

Table 3 – Schedule Summary. 

K. Traffic Control Requirements: Maintain traffic during the prosecution of the Work and provide, install,
and maintain all traffic control devices in accordance with the Plans, Standard Specifications, and the
current edition of the Manual of Uniform Traffic Control Devices (MUTCD). In addition to any traffic
control requirements listed in this ITB, the following additional requirements shall be adhered to:

a. The Manual of Uniform Traffic Control Devices (MUTCD), with current edition accessible online at
https://mutcd.fhwa.dot.gov/.

b. Utilize complete and proper traffic control and traffic control devices during all operations.  All traffic
control and traffic control devices required for any operation shall be functional and in place prior to
the commencement of that operation.  Signs for temporary operations shall be removed during periods
of inactivity.  Leave the project in a manner that will not impede motorists and pedestrians, and which
will be safe to the traveling public, sites’ users, the Xpress customers, and the Xpress buses’ operations

c. Failure to comply with any of the requirements for safety and traffic control may result in suspension
of the Work.

d. All the costs associated with keeping the lot operational shall be bid as “TRAFFIC CONTROL” (Pay
Item # 150-1000).

https://mutcd.fhwa.dot.gov/
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III. PERSONNEL AND SUB-CONTRACTORS

A. Personnel:
1. Superintendent - At all times that Work is being performed, have on Site as the Contractor's agent, a

competent professional, thoroughly experienced in the type of Work being performed (Superintendent). 
The Superintendent shall be considered key personnel and shall be approved by ATL’s Designated
Representative prior to the commencement of Work. The Superintendent’s main duties are to supervise
the work crew.  The Contractor’s Superintendent shall:
a. Have a working cell phone with them during duty hours.
b. Be available at the Work site when the Work is being performed under this Contract, and as

requested;
c. Act as the Contractor’s authorized agent in all communications with the ATL; and
d. Be responsible for inspecting and reporting the need for major or emergency work immediately to

the ATL’s Designated Representative.
2. Crew

a. Provide staff and staffing levels able to perform the Work in accordance with the requirements
herein.

b. Use personnel who are competent, experienced, and skilled in all aspects of Repaving, Pavement
Preservation and Maintenance Services.  The personnel performing these services will be under
the sole responsibility of the Contractor.

3. The Contractor shall submit within fourteen (14) calendar days from the Notice of Contract Award
date the names and twenty-four (24) hours phone numbers of the office and field personnel to be
contacted in emergency situations.

IV. UTILITY CONFLICTS

A. The Contractor shall be responsible for locating all utilities (such as water, gas, telephone, power, etc.) where
required.

B. The Contractor shall be responsible for requesting and obtaining utility location marking in a manner that does not
interfere with the deadlines established in this ITB. Contractor shall comply with Georgia Law by ensuring buried
utilities are properly marked. They may do so by contacting 811 via web site: www.georgia811.com or by submitting 
a request on-line or by telephone. Contractor shall perform no Work until the site is fully marked, or Georgia811
organization indicates that there are no buried utilities at the location. Utility owners should be contacted a minimum
of three (3) business days prior to the commencement of operations. Contractor may not commence Work until
utilities have been marked at the Work site(s).

C. The Contractor shall promptly notify ATL when the utility marking has been requested and when it has been
accomplished. An email from the Contractor’s Supervisor to the ATL’s Designated Representative shall be sufficient
notification.

D. Special care shall be used in working around or near existing utilities; protecting them when necessary to provide
uninterrupted service. All Utility owners with assets located within the footprint of the Work or to be impacted
directly or indirectly by the Work shall be contacted a minimum of 48 hours prior to the commencement of
operations.

E. In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and shall
cooperate with the owner, or his representative, in the restoration of service in the shortest time possible.

F. Existing fire hydrants shall be kept accessible to fire departments at all times. The Contractor shall adhere to all
applicable regulations and follow accepted safety procedures when working in the vicinity of utilities in order to
ensure the safety of workers and the public.

http://www.georgia811.com/
http://www.georgia811.com/
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G. No additional payment will be made for adjusting existing utility facilities (manholes, valves, etc.) to grade, unless
noted otherwise in this ITB or attachments.

H. All existing utility facilities located within areas of the Work shall remain in place with proposed work to occur
around these facilities, unless noted otherwise in this ITB or attachments.

I. Unless noted otherwise in this ITB or attachments, no separate payment will be made for temporary drainage items.
Cost will be included in the overall bid submitted.

J. Any proper (with documented prior rights) cost associated with the resolution of utilities in conflict with the scope
of this project shall be charged under the pay item #000-0001 (Construction Contingency – Allowance) listed in the
Bid Form.

IV. SPECIAL TERMS AND CONDITIONS

A. Inspections. ATL will perform inspections to:

1. Ensure that required Traffic Control measures are taken to keep the traveling public, sites’ users, the
Contractor, and employees of ATL safe.

2. Ensure that the Contractor adheres to the Contract requirements by inspecting during and after the
Work performance. Inspections should be during operations and after operations to assess quality and
proper completion. ATL may record inspections by taking photos of Contractor’s Work with date/time
stamp application.  The photos will be used to document issues with application performance. ATL
will complete an Inspection/Compliance Form after inspecting the Work in progress and completed
Work.  Upon inspection, the ATL’s Designated Representative will notify the Contractor the ATL’s
acceptance or rejection of the Work.

B. Material Quality Acceptance
1. Specific material to perform the described work must comply with the Specifications and be from a source listed 

on the GDOT’s Qualified Products List (QPL). The Contractor is responsible for ensuring that ALL
material/products chosen by the Contractor is from a source approved by GDOT and is from the most current
QPL List.  The Contractor may access the QPL on line at http://www.dot.ga.gov/PS/Materials/QPL or may call
the GDOT’s Office of Materials and Testing at the number listed at the top right-hand corner of the applicable
QPL for the most current sources.

2. The ATL reserves the right to perform all sampling and testing in accordance with the Specifications referenced
in this ITB. The Contractor must furnish the applicable certifications and documentation for all
materials/products as required by the Specifications prior to the use or installation of such materials/products.
Material which is not properly certified will be rejected.

3. The Contractor shall submit a list of all herbicides intended for use for the purpose of specifications on cut
stump treatment applications as well as control of invasive vines, grasses and weeds. Include labels and Material
Safety Data Sheets (MSDS) for each herbicide. The ATL’s Designated Representative must approve or
disapprove of the intended herbicide to be used prior to any applications being performed.

http://www.dot.ga.gov/PS/Materials/QPL
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C. The following are applicable non-refundable deductions:

Table 4 – Non-refundable Deductions Summary 

D. Bid Form
1. Contractor must utilize the Offer Document No. 5 – Bid Form provided to indicate pricing to perform the

services selected in the Bid Form. Contractors must enter all information directly on the Bid Form.  Contractors
must enter the value in the “Bid Unit Price” column for each corresponding line of the Sourcing Event. The Bid
Form must be filled out completely in only the provided data fields. The provided fields for “Bid Unit Price”,
“Bid Line Total”, “Total Bid” must be filled with price data in US Dollars rounded up to the nearest dollar value 
(commas omitted, and cents value excluded). Contractors must enter a value of “0” if there is no charge for the
line item.  The dollar value entered in the “Total Bid” must be written and spelled out words by words in the
provided field data for “Total Bid Amount in Dollar (spelled out in words only)”.  Any data fields or cells left
blank or cells containing “n/a” to indicate not available will be interpreted as “no offer” and will be cause for
rejection of the bid response.  The entire ITB Bid Form must be completed appropriately without exception in
its entirety, signed by the Contractor’s personnel with the authority to obligate the Contractor and attached to
the sourcing event with bid response.

2. Only one bid response per firm is allowed. Submission of more than one bid response by any firm will be cause
for rejection of all bid responses from that firm.

Specification Non-compliance Item/Deficient Work Amount 

In the event that the Contractor fails to respond within ten (10) calendar days from the 
date of notification that Work is required, non-refundable deductions will be charged 
against the Contractor for each calendar day beyond the ten (10) calendar days. 

$1,000.00/calendar day 

Unapproved restriction to the Xpress buses’ operation $1,000.00 per hour 

Damage to any property or infrastructure At Cost 
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