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INVITATION TO BID NO: 23-019 
Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs 

Instructions to Bidders: 
All spaces below, as well as the documents referenced in Section 2.26 are to be filled in with signatures 

supplied where indicated. Failure to sign bid may render your bid invalid. 

BID OF: 

Name of Bidder:  

Address:  

City, State, and Zip Code: 

SUBMIT BID TO: 

ATLANTA-REGION TRANSIT LINK AUTHORITY (ATL) 

Staci Winston, Issuing Officer 

245 Peachtree Center Avenue, NE 

Suite 2200 
Atlanta, Georgia 30303 

Bids Due and Open: May 1, 2023, 2:00 PM, EST 

Schedule of Events 

Release ITB 
Deadline for Bidders’ Written Questions 
ATL Responses to Written Questions 
Bid Due Date & Opening 
Notice of Intent to Award 
Notice of Contract Award 

March 28, 2023 
April 17, 2023, 2 PM EST 
April 24, 2023 
May 1, 2023, 2 PM EST 
May 11, 2023* 
June 16, 2023* 

*Subject to change without notification
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ATLANTA-REGION TRANSIT LINK AUTHORITY 
INVITATION TO BID 

PART 1-INVITATION TO BID, OFFER, AND AWARD 
 

1 INFORMATION FOR BIDDERS 
 

1.1 Purpose of Procurement 
 

The Atlanta-Region Transit Link Authority (ATL) is issuing this Invitation to Bid (ITB) to the Georgia Department of 
Transportation (GDOT) pre-qualified or registered firms to perform construction maintenance repair services at 
multiple Xpress facilities within the metropolitan area of Atlanta, Georgia. All bids submitted pursuant to this ITB 
shall be made in accordance with the provisions of this ITB, including these instructions, the attached specifications 
and any appendices. The scope of work consists of furnishing all labor, machinery, tools, means of transportation, 
supplies, equipment, materials, safety equipment, services, and incidentals to provide paving services as provided 
herein. 

It is necessary for the successful firm responding to this ITB to have a thorough working knowledge of the technical 
specifications listed in the: Georgia Department of Transportation’s, Standard Specifications, Construction of 
Transportation Systems, 2021 Edition; and Supplemental Specifications, 2016 Edition. This project will be built to 
those GDOT specifications, and by certain compliance requirements of the American Disability Act (ADA). Certain 
GDOT specifications have been amended for this project and those amendments are retrievable through weblinks 
provided within the Part 2 – Scope of Work, of this ITB. 

ATL reserves the right to waive formalities, to reject any or all bids, or to re-advertise for bids as may be in the best 
interest of ATL.  Award of bid, if made, will be to the most responsive and qualified Bidder whose bid is most 
advantageous to ATL, price and other factors considered, such as, but not limited to, DBE status, past work 
performance. ATL specifically reserves the right to take the past performance of the responding firms with ATL and 
others into consideration in determining whether the responding firms and its bids are responsive and qualified and 
most advantageous to ATL. 

The services to be performed shall generally fall into the following National Institute of Governmental 
Purchasing (NIGP) Code: 

 
• 91336-Construction, Parking Lot and Alley 

 
All respondents to this ITB are subject to the instructions communicated in this document and are cautioned 
to review the entire ITB and carefully follow the instructions herein. 

 
Bids will be accepted until 2:00 PM (EST) May 1, 2023. Instructions for requesting or accessing a copy of the 
ITB are included below. 
 

 
1.2 ATL Background 

The Atlanta-region Transit Link Authority (ATL) is a state-level, independent Authority created by the Georgia 
General Assembly. ATL manages the Xpress Commuter Coach Service, which provides workers with reliable, 
stress-free commutes to and from major employment centers in Downtown, Midtown, and Perimeter Center 
as well as the administration of the Atlanta region’s vanpool program. 
 



  

 
ITB No. 23-019: Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs   Page 5 of 28 

 

 
1.3 ITB Schedule 

 
The Schedule of Events set out herein represents the ATL’s estimate of the schedule that will be followed. 
However, delays to the procurement process may occur which may necessitate adjustments to the proposed 
schedule. If a component of this schedule is delayed, the Schedule of Events may be shifted as appropriate 
and at the ATL’s discretion. Any changes to the Schedule of Events up to the Bid Submission Deadline will be 
posted to the ATL website at https://atltransit.ga.gov/doing-business-with-atl/ and to the Georgia Procurement 
Registry. 

 
1.4 Restriction on Communications with ATL 

 
From the issue date of this ITB until the final award is announced, Bidders are not allowed to communicate, 
for any reason, with any ATL staff or Board members regarding this ITB except through the Issuing Officer. 

 
Prohibited communication includes all contact or interaction, including but not limited to telephonic 
communications, emails, faxes, letters, or personal meetings, such as lunch, entertainment, or otherwise. 
ATL reserves the right to reject the bid of any Bidder violating this provision. 

 
1.5 ATL Contact Information 

 
All inquiries, bids, submissions, request for construction plans, and/or other correspondence regarding this ITB 
(excluding protests submitted in accordance with Part 1, Section 2.10 below) must be directed in writing to: 

 
Staci Winston, Issuing Officer 

State Road and Tollway Authority 
(for ATL) 

245 Peachtree Center Avenue NE, Suite 2200 
Atlanta, GA 30303 

E-mail: procurement@srta.ga.gov 
 

2 ITB TERMS AND CONDITIONS/INSTRUCTIONS TO BIDDERS 
 

2.1 Deadline for Submission of Bids/Late Bids 
 

Bids submitted in response to ATL ITB No. 23-019 must be received by ATL no later than 2:00 p.m. (EST) on the 
Bid Due Date to ensure that they are evaluated for contract award. Bids received after the submission deadline 
will not be evaluated. 

 
2.2 Format and Submission of Bids 

 
Each Bidder shall submit one (1) original hard copy, two (2) duplicate hard copies, and one (1) electronic copy 
of all bid documents, technical literature, and any supporting documentation. If there are any conflicts or 
discrepancies between the submitted documents, the contents of the original hard copy shall govern. 

 
The “Original” paper copy of the bid submission must be unbound. All paper copies must be clearly marked as 
being either “Original” or “Copy” as applicable. 

 

https://atltransit.ga.gov/doing-business-with-atl/
mailto:procurement@srta.ga.gov
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All bids must be prepared and submitted in accordance with the ITB document format and content 
requirements. Bids must be typed in English and all pricing must be provided in US dollars and exclude federal 
excise taxes as well as any applicable state of local sales and use taxes. 

 
As a condition of submission responsiveness, all Offer Documents that require the signature of Bidder must be 
signed. 

 
2.3 Location for Submission of Bids/Methods of Delivery 

 
Bids must be submitted exclusively to the Issuing Officer at the address noted in Section 1.5. It is the sole 
responsibility of the Bidder to ensure that its bids are successfully delivered to ATL by the specified date and 
time. ATL is not responsible for late or lost deliveries of bids, for whatever reason. 

Bids that are submitted by hand delivery or delivery by U.S. Postal Service or private courier/delivery service 
must be delivered to address noted in Section 1.5. 

 
All envelopes, packages, and/or boxes (including all envelopes, packages, and/or boxes submitted within a 
larger envelope, package, or box) containing a bid must be clearly marked with the following identifier on the 
outside of the envelope, package or box: 

 
“Bid in response to ATL ITB No. 23-019: 

ITB for Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs 
May 1, 2023, 2:00 p.m. (EST)  

ATTN: Staci Winston, Issuing Officer 
To be opened by addressee only.” 

 
The responsibility for submitting a bid to ATL on or before the stated time and date will be solely and strictly 
the responsibility of the Bidder. It is the sole responsibility of the Bidder to ensure that its bid is successfully 
delivered to ATL by the specified date and time. ATL will in no way be responsible for delays caused by the 
United States mail delivery, common carrier or any other cause or occurrence. Verbal, faxed, or unsealed bids 
will not be accepted. 

 
Failure to clearly mark all envelopes, packages, and/or boxes as specified may result in the bid being discovered 
and/or opened late. ATL is not responsible for bids discovered and/or opened late due to Bidder’s failure to 
mark the bid as specified. Bids received after the Bid Due Date, due to late delivery or late discovery due to 
Bidder’s failure to mark the bid as specified, may result in the ATL disqualifying the bid from consideration for 
Contract award. 

 
2.4 Questions 

 
Questions regarding the ITB must be submitted in writing, defined as being received via letter on official 
firm/agency letterhead or by electronic mail, by 2:00 p.m. (EST) on May 5, 2022. Written questions must be 
submitted to the attention of the Issuing Officer, in accordance with Section 1.5 above, on the Questions and 
Answers template provided. 

The final Contract that the ATL expects to award as a result of this ITB is attached hereto as Part 3 of this ITB. 
Therefore, all costs associated with complying with the requirements of the Contract shall be included in any 
pricing submitted by the Bidder. 



  

 
ITB No. 23-019: Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs   Page 7 of 28 

 

Please review the Contract and submit any and all questions, clarifications and recommendations to the 
Issuing Officer by the deadline date and time specified in this ITB. All questions, clarifications, and 
recommendations must be submitted using the Questions and Answers Template. 

 

Should there be any changes made to the Contract as a result of requests received, the ATL shall post a Final 
Contract via formal addendum to the ITB. Absent the issuance of a formal addendum containing a Final 
Contract, Bidders should plan on the Contract terms and conditions as attached hereto as Part 3-Contract. 

Answers to all questions received by the applicable deadline will be posted to both the Georgia Procurement 
Registry website at http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp and the ATL website at 
https://atltransit.ga.gov/doing-business-with-atl/. It is the sole responsibility of the Bidder to make itself 
aware of ATL’s responses to written questions the Bidder has submitted. Responses to questions are 
provided as information only and do not in any way alter the contents of the ITB inclusive of the Scope of 
Services, the remainder of the ITB documents, or the Contract. Revisions to the ITB or to the Contract 
shall be made only via formally issued addenda. Only such written addenda posted online shall constitute 
revisions to the ITB. 

 
2.5 Amendments to the ITB (Addenda) 

 
ATL reserves the right to revise or amend the ITB up to the time set for the submission of bids. Such revisions 
and amendments, if any, shall be announced by written addenda to the ITB and posted on the ATL website as 
set forth below. If an addendum significantly changes the ITB, the date set for the submission of bids may be 
postponed by such number of days as in the opinion of ATL shall enable potential Bidders to revise their bids. 
The addendum shall include an announcement of the new date, if applicable, for the submission of bids. 

 
Upon issuance, addenda will be considered part of the ITB and will prevail over inconsistent or conflicting 
provisions contained in the original ITB. Copies of all addenda will be made available on the ATL website under 
https://atltransit.ga.gov/doing-business-with-atl/ and on the Georgia Procurement Registry. ATL will not be 
responsible for a potential Bidder failing to receive notification of the availability of addenda. It is the 
responsibility of the Bidder to check the ATL website or the Georgia Procurement Registry daily to ensure that 
it has received notification of any changes to the ITB. 

 
Bidders shall acknowledge receipt of all addenda by completing and submitting Offer Document #6 
(Acknowledgement of Addenda), as part of its ITB. As with other required documentation, bids that fail to 
reference receipt of addenda by inclusion of Offer Document #6 (Acknowledgement of Addenda) may be 
excluded from consideration for a contract award. 

 
ATL will not be responsible for a potential Bidder failing to receive notification of the availability of addenda. 
EACH BIDDER IS INDIVIDUALLY RESPONSIBLE FOR REVIEWING ADDENDA AND ANY OTHER POSTED 
DOCUMENTS AND MAKING ANY NECESSARY OF APPROPRIATE CHANGES AND/OR ADDITIONS TO THE 
BIDDER’S RESPONSE PRIOR TO SUBMISSION. It is the sole responsibility of each potential Bidder to check the 
ATL and Georgia Procurement Registry websites regularly for addenda. 

 
2.6 Confidential/Proprietary Information 

 
Any and all materials submitted in response to this ITB are subject to public inspection, pursuant to the 
provisions of O.C.G.A. § 50-18-70 et seq., Georgia’s Open Records Act, upon completion of the ITB process. 
Each Bidder will be responsible for clearly identifying and labeling any records contained in its bid as "trade 

http://ssl.doas.state.ga.us/PRSapp/PR_index.jsp
https://atltransit.ga.gov/doing-business-with-atl/
https://atltransit.ga.gov/doing-business-with-atl/
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secret" that the Bidder has reasonably determined meet the definition of "trade secret" under Section 10-1- 
761(4) of the Georgia Code and that the Bidder wishes to be exempt from disclosure under Section 50-18- 
72(a)(34) of the Georgia Code or any other applicable law. The Bidder must attach to its bid an affidavit 
affirmatively declaring that specific information in the Records constitutes trade secrets pursuant to Article 
27 of Chapter 1 of Title 10 of the Georgia Code. 

 
If ATL receives a request for public disclosure of all or any portion of the materials identified as "trade secrets" 
in a bid in accordance with this ITB, before producing such records in response to such request, ATL shall 
notify the Bidder of its intention to produce such records. 
 
 If ATL makes a determination that the specifically identified information does not in fact constitute a trade 
secret, it shall notify the Bidder of its intent to disclose the information within ten (10) days unless prohibited 
from doing so by an appropriate court order. If the Bidder wishes to prevent disclosure of the requested 
Records, the Bidder may file an action in Fulton County Superior Court to obtain an order that the requested 
records are trade secrets exempt from disclosure. The Bidder shall serve the requestor with a copy of its court 
filing. If ATL makes a determination that the specifically identified information does constitute a trade secret, 
ATL shall withhold the records, and the requester may file an action in Fulton County Superior Court to obtain 
an order that the requested records are not trade secrets and are subject to disclosure. 

 
Bidders are advised that their designation as "trade secret" will not be binding on ATL or determinative of any 
issue relating to confidentiality. ATL will not accept blanket designations that do not clearly identify 
information and materials that are "trade secrets". ATL may, in its sole discretion, and subject to compliance 
with the Open Records Laws and other applicable law, treat the whole of the relevant Section(s)/ document(s) 
that are subject to such a blanket designation as subject to disclosure pursuant to the Open Records Laws. 
 
All material submitted regarding the ITB becomes the property of ATL. Any activity pursuant to this ITB by 
any Bidder is governed by all applicable laws, including without limitation, Georgia and Federal antitrust laws. 
ATL is not responsible to return to a Bidder any or all of the bid or other information furnished by that Bidder. 

 
In no event will the State, ATL, or any of their agents, representatives, consultants, directors, officers or 
employees be liable to a Bidder for the disclosure of all or a portion of any bid submitted in response to this 
ITB. 

 
Nothing contained in this provision shall modify or amend requirements and obligations imposed on ATL or 
any other State entity by the Open Records Laws or other applicable law, and the provisions of the Open 
Records Laws or other laws shall control if there is a conflict between the procedures described above and 
the applicable law 
 

2.7 Modification and Withdrawal of Bids 
 

Modifications - ATL will permit modifications to a bid after it has been submitted up until the Bid Due Date for 
accepting bids. The bid can be picked up by a representative of the Bidder and then it is the Bidder’s 
responsibility to resubmit before the deadline. Once a bid has been picked up for modification, ATL has no 
response from the Bidder. Unless and until the Bidder resubmits the received bid, ATL will have no bid from 
the Bidder to evaluate for possible Contract award. Any resubmission must be received by ATL no later than 
the Bid Due Date. 
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Withdrawal - A bid may be withdrawn upon request by the Bidder without prejudice up until the bid 
submission deadline for submittal of bids, provided that the request is in writing, has been executed by the 
Bidder or the Bidder’s duly authorized representative and has been filed with ATL. Once a bid has been 
withdrawn, ATL has no response from the Bidder. Unless and until the Bidder resubmits the received bid, ATL 
will have no bid from the Bidder to evaluate for possible Contract award. Any resubmission must be received 
by ATL no later than the Bid Due Date. 

 
2.8 Single Response to ITB 

 
If only one bid is received in response to this ITB, a detailed cost analysis of the single bid may be requested of 
the single Bidder. A cost analysis, evaluation, and/or audit of the bid may also be performed by ATL in order to 
determine if the bid price is fair and reasonable. If ATL determines that a cost analysis is required, the single 
Bidder must be prepared to provide, upon request, detailed summaries of estimated costs (i.e., labor, 
equipment, supplies, overhead costs, profit, etc.) and documentation supporting all cost elements. 

 
2.9 Multiple Bids 

 
Bidders may be rejected if more than one bid is received from a single individual, firm, partnership, 
corporation, or combination thereof, under the same or different names. Such duplicate interests may cause 
the rejection of all bids in which such Bidder has participated. 

 
2.10 Protest Procedures 

 
ATL’s protest policy shall govern this ITB, and it can be found at: https://atltransit.ga.gov/wp- 
content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf 

 
 

2.11 Minority and Small Business Participation 
 

ATL strongly supports the participation of minority and small business owners in its contracts. It is the policy 
of the ATL to ensure nondiscrimination in the award and administration of USDOT- assisted contracts. It is the 
intention of ATL to create a level playing field on which minority-owned and small businesses can compete 
fairly for contracts and subcontracts relating to its construction, procurement and professional services 
activities in compliance with the requirement of 49 C.F.R.  
 
The Disadvantaged Business Enterprises goal for participation by DBE firms established for this Contract is 
10 %. The Contractor shall exercise all necessary and reasonable steps to ensure that DBEs participate in at 
least the percentage of the Contract as set forth above as the DBE goal. 

 
The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, apply to this ITB 
and resulting Contract. It is ATL’s policy to practice nondiscrimination based on age, disability, race, gender, 
color, sex, religion or national origin in the award or performance of this contract. All companies qualifying 
under this ITB are encouraged to submit bids. The requirements of this ITB apply for all Bidders, including 
those who qualify as a Disadvantaged Business Enterprise (DBE) and/or Small Business Enterprise (SBE). 
Bidders with questions regarding DBE and SBE certification may contact the Issuing Officer. Additional 
Contract requirements related to participation by DBEs and SBEs are specified in Part 3 – Contract of this ITB. 

 
As an incentive to increase utilization of minority-owned businesses as subcontractors on State purchases, the 

https://atltransit.ga.gov/wp-content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf
https://atltransit.ga.gov/wp-content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf
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State of Georgia provides for an income tax adjustment on the state tax return of any company that 
subcontracts with a State certified minority-owned firm to furnish goods, property, or services to the State of 
Georgia. The Tax Incentive Program is codified at O.C.G.A. §48-7-38 and is managed by the Georgia 
Department of Revenue. 

 
2.12 Ethical Standards 

 
It is a breach of ethical standards for any ATL employee to participate directly or indirectly in a procurement 
when the employee knows: 

 
 The employee or any member of the employee’s immediate family has a financial interest pertaining to 

the procurement; 
 A business or organization in which the employee, or any member of the employee’s immediate family, 

has a financial interest pertaining to the procurement; or 
 Any other person, business or organization with whom the employee or any member of employee’s 

immediate family is negotiating or has an arrangement concerning prospective employment is involved 
in the procurement. 

 
ATL employees are also bound by the Georgia Governor’s Executive Order, dated April 1, 2021, for 
“Establishing a Code of Ethics for Executive Branch Officers and Employees.” The Executive Order prohibits 
ATL and ATL employees, or any person acting on their behalf, from accepting, directly or indirectly, any gift 
from any person with whom the employee interacts on official ATL business. Therefore, it is unlawful for a 
potential Bidder, or its subcontractors or suppliers, to make gifts or favors to any ATL employee. It is also 
unlawful for any ATL employee to accept any such gift or favor. In addition, any persons acting as members 
of the Evaluation Committee for this procurement shall, for the purposes of this procurement, be bound by 
the referenced Executive Order. 

 
Throughout the bid evaluation and award process and subsequent contract negotiations, Bidders shall not 
discuss or seek specific information about this procurement, including but not limited to, the contents of 
submissions, the evaluation process or the contract negotiations, with members of the Evaluation 
Committee, the ATL Board of Directors, or ATL employees other than the Issuing Officer. Any prospective 
Bidder, anyone representing the Bidder, any subcontractor or supplier on the Prospective Bidder’s team, or 
anyone representing a subcontractor or supplier on the Bidder’s team who attempts to influence any 
member of the Evaluation Committee, the ATL Board of Directors, or ATL employees in regards to this ITB by 
offering or giving any advantage, gratuity, discount, bribe, or loan to any member of the ATL Board of Directors 
or ATL employees will have its bid removed from consideration for Contract award. 

 
2.13 ADA Guidelines 

 
ATL adheres to the guidelines set forth in the Americans with Disabilities Act. Bidders should contact the 
Issuing Officer at least one day in advance if they require special arrangements when attending a Pre-Bid 
Conference. The Georgia Relay Center at 1-800-255-0056 (TDD only) or 1-800-255-0135 (Voice) will relay 
messages, in strict confidence, for the speech and hearing impaired. 

 
2.14 Contractual relationships 

 
ATL intends to execute a Contract, attached as Part 3 of this ITB. The selected Contractor’s contractual 
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responsibility must solely rest with one firm or legal entity, which shall not be a subsidiary or affiliate with 
limited resources. Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the 
firm or entity responsible for contract execution. 

 
2.15 Bidder Conflicts of Interest 

 
Bidder must disclose in detail, with the bid, anything that may create a conflict or appearance of a conflict of 
interest. For purposes of this ITB, “conflict of interest” means any situation or circumstance arising out of 
existing or past activities, business interests, familial relationships, contractual relationships or organizational 
structure (i.e., parent entities, subsidiaries, affiliates, subconsultants, etc.) or litigation where: 

 
1.) Bidder, a key team member or key personnel could or could be seen to exercise an improper influence 
over the objective, unbiased and impartial exercise of ATL’s independent judgment; or 2.) could or could be 
seen to compromise, impair or be incompatible with the effective performance of its obligations under the 
resulting Contract. 

 
Required disclosures include, but are not limited to: 1.) any current contractual relationships with the ATL 
any of their employees or board members; 2.) any past, present or planned contractual or employment 
relationships with any officer or employee of ATL; and 3.) any other circumstances that might be considered 
to create a financial interest in the Contract ATL or any of their respective employees or board members 
if Bidder is awarded the Contract. The foregoing list is a demonstrative list and shall constitute a limitation 
on the Bidder’s disclosure obligations. 

 
ATL, in its sole discretion, will make a determination relative to a real or perceived potential conflict for a 
Bidder and its ability to mitigate such a conflict. A Bidder found to have a Conflict of Interest that cannot be 
mitigated, as determined in the sole discretion of ATL, shall not have its bid submission evaluated for Contract 
award. 

 
Failure to comply with the requirements in this Section 2.14 or to abide by the ATL’s determination in this 
matter may result in the ATL disqualifying the Bidder from submitting a bid, disqualifying the offending team 
member from participating on a Bidder’s team or, following submission of a bid, discontinuing further 
consideration of such Bidder and its bid. 

 
Conflicts of interest that arise after the Bid Due Date, but before the Notice of Award, must be disclosed in 
detail in writing to the Issuing Officer. 

 
2.16 Contractual Provisions 

 
ATL shall execute the Contract, attached as Part 3 to this ITB, with the successful Bidder for the provision of 
the required services with the selected Contractor(s). The selected Contractor’s contractual responsibility 
must solely rest with one legal entity, which shall not be a subsidiary or affiliate with limited resources. 
Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the firm or entity 
responsible for contract execution. 

 
ATL shall not be a party to agreements between the selected Contractor and/or any subcontractors it may 
choose to employ during fulfillment of the Contract. Additional contract requirements related to 
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subcontractors are specified in the Contract. 
 

2.17 Registered Lobbyists 
 

By submitting a response to this ITB, the Bidder hereby certifies that the Bidder and its lobbyists are in 
compliance with the Lobbyist Registration Requirements in accordance with the Georgia Government 
Transparency and Campaign Finance Commission. 

 
2.18 Responsibility for Compliance with Legal Requirements 

 
Bidder’s products, services, and facilities shall be in full compliance with any and all applicable federal, state, 
and local laws, regulations, ordinances, and standards regardless of whether or not they are referred to in this 
ITB. 

 
2.19 Responsiveness of Bids 

 
Bids must be complete in all respects, as required in this ITB. A bid may be rejected by ATL if it is conditional; 
incomplete; fails to meet any requirement included in the ITB; or, contains any alterations of form or other 
irregularities of any kind. 

 
2.20 Conditional Bids 

 
Terms and conditions attached to a bid by a Bidder and made a condition of Contract execution may render 
the bid non-responsive and may be rejected by ATL. 

 
2.21 Period that Bids Remain Valid 

 
Each Bidder agrees that bids will remain firm for a period of one hundred and twenty (120) calendar days 
beginning with the date that cost bids are opened. Following the deadline for bid submission, no bid may be 
withdrawn for a period of 120 calendar days. 

 
Requests for withdrawal of bids after 120 calendar days following the deadline for bid submission must be 
submitted to ATL in writing (defined as being sent or received via letter or on official firm/agency letterhead 
or by electronic mail). Such requests for withdrawal of bids must be submitted in writing to the attention of 
Issuing Officer. 
 

2.22 ATL’s Right to Request Additional Information-Contractor Responsibility 
 

Prior to award, ATL must be assured that the selected Contractor has all of the resources to successfully 
perform under the Contract. This includes, but is not limited to, adequate number of personnel with required 
skills, availability of appropriate equipment in sufficient quantity to meet the on-going needs of ATL, financial 
resources sufficient to complete performance under the Contract, and relevant experience in similar 
endeavors. If such information is required, the Contractor will be so notified and will submit the information 
requested within the time requested by ATL. 

 
2.23 Sales and Use Taxes 

 
ATL is exempt from paying sales and use taxes. All pricing provided in response to this ITB shall exclude sales 



  

 
ITB No. 23-019: Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs   Page 13 of 28 

 

and use taxes. 
 

2.24 Bid Preparation Costs 
Each bid should be prepared simply and economically, avoiding the use of elaborate promotional materials 
beyond those sufficient to provide a complete bid. All costs incurred by any interested party in responding to 
this ITB shall be borne by such interested parties, and ATL shall have no responsibility whatsoever for any 
associated direct or indirect costs related to the development or any other aspect of the bids or this ITB. No 
protestor, any interested party nor any other third party shall be entitled to recover any costs incurred in 
connection with the procurement process, the ITB, the protest, and/or compliance or attempted compliance 
with this policy, including preparation costs or attorneys’ fees. 

 
2.25 Waivers 

 
ATL may waive informalities or irregularities including, but not limited to typographical, mathematical, 
obvious errors, or other informalities or irregularities. 

 
2.26 Bid Documents Required 

 
For this procurement, Bidders must complete, sign (if applicable) and return the following documents: 

• ITB Cover Page; 
• Offer Document 1 (Bidder Information); 
• Offer Document 2 (Bid Letter); 
• Offer Document 3 (Bid Certifications); 
• Offer Document 4 (Statement of Responsibility); 
• Offer Document 5 (Bid Form); 
• Offer Document 6 (Acknowledgment of Addenda); 
• Offer Document 7 (E-Verify Affidavit); 
• Offer Document 8 (E-Verify Affidavit, Subcontractor) 
• Offer Document 9 (Buy America Certification); 
• Offer Document 10 (Certification Regarding Lobbying); 
• Offer Document 11 (Certification of No Boycott of Israel); 
• Offer Document 12 (Bid Bond); 
• Offer Document 13 (Performance Bond) – sample only; 
• Offer Document 14 (Intentionally left blank) - N/A to this project; 
• Offer Document 15 (Subcontractor and DBE Participation); 

• Offer Document 16 (Sales and Use Tax Compliance) 
• Offer Document 17 (Copy of a valid and active GDOT Certificate of Qualification for contractor) 
• Offer Document 18 (Copy of valid and active GDOT Certificate of Current Capacity) 

2.27 Bid Substitutions, Alternates and Exceptions 
 

Bidders that propose alternate materials, services, techniques or equipment or substituted items that 
materially deviate from the items and/or services required in the technical requirements and specifications of 
this ITB, may have their bids rejected. 

 
Any exceptions that the Bidder has in their submitted Bids must also be clearly noted within the Bid to be 
considered by ATL, regardless of whether or not such exceptions have been previously communicated to ATL. 
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PLEASE NOTE THAT BIDDERS SUBMITTING EXCEPTIONS TO THE REQUIREMENTS AND SPECIFICATIONS OF THIS 
ITB IN THEIR SUBMITTED BID DO SO AT THEIR OWN PERIL, SINCE EXCEPTIONS MAY RESULT IN A 
DETERMINATION OF “NON-RESPONSIVENESS” OF THE BIDDER AND/OR THEIR BID. 

 
2.28 Reserved Rights 

 
In connection with this ITB, ATL reserves to itself all rights (which rights are exercisable by ATL in its sole 
discretion) available to it under its Procurement Policy and applicable law, including without limitation, with or 
without cause, and with or without notice, the right to: 

 
(a) modify the procurement process or documentation described in this ITB; 

 
(b) develop the project in any manner that it, in its sole discretion, deems necessary or desirable, including 

by modifying the scope of the project; 
 

(c) cancel this ITB, or a subsequent ITB, in whole or in part at any time prior to the execution by ATL of 
the Contract, without incurring any cost obligations or liabilities except as otherwise expressly stated 
in this ITB or the subsequent ITB; 

 
(d) issue a new invitation to bid after cancellation of this ITB or a subsequent ITB; 

 
(e) not issue an ITB; 

 
(f) reject any and all submittals, responses, and Bids at any time; 

 
(g) reject any and all Bids or any portion of a specific Bid for any reason; 

 
(h) modify all dates set or projected in this ITB; 

 
(i) terminate evaluations of Bids at any time; 

 
(j) issue amendments, supplements, and modifications to this ITB; 

 
(k) appoint Evaluation Committees to review bids, and seek the assistance of outside technical experts 

and consultants in bid evaluation; 
 

(l) make independent calculations with respect to numbers and calculations submitted in a bid for 
purposes of its evaluation; 

(m) require confirmation of information furnished by a Bidder, require additional information from a 
Bidder concerning its Bid and require additional evidence of qualifications or ability to perform the 
work described in this ITB; 

 
(n) seek or obtain data from any source that has the potential to improve the understanding and 

evaluation of the responses to this ITB; 
 

(o) add or delete Bidder responsibilities from the information contained in this ITB; 
 

(p) negotiate with a Bidder without ATL being bound by any provision of a Bidder's Bid or subsequent 
Bid; 
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(q) waive administrative or minor deficiencies in a Bid, accept and review a non-conforming bid or permit 
clarifications or supplements to a Bid; 

 
(r) disqualify any Bidder who changes its Bid without ATL approval; 

 
(s) disqualify any Bidder from the procurement process for violating any rules or requirements of the 

procurement specified in this ITB, the ITB, applicable law, or any other communication from ATL; 
 

(t) (as and solely to the extent applicable) adjust the terms of, or not pursue federal financing programs, 
or adjust the terms of, or not pursue other financing or public funding for the Project on behalf of the 
Bidders, or otherwise; 

 
(u) develop some or all of the Project itself or through another state or local government entity or entities; 

 
(v) disclose information submitted to ATL as permitted by applicable law or this ITB; 

 
(w) not issue a notice to proceed after execution of the Project Agreement; 

 
(x) exercise any other right reserved or afforded to ATL under this ITB or a subsequent ITB and applicable 

law; and 
 

(y) exercise its discretion in relation to the matters that are the subject of this ITB as it considers necessary 
or expedient in light of all circumstances prevailing at the time that ATL considers to be relevant. 

 
This ITB does not commit ATL to enter into the Contract or proceed with the procurement described in this 
ITB. ATL and the State assume no obligations, responsibilities or liabilities, fiscal or otherwise, to reimburse 
all or part of the costs incurred or alleged to have been incurred by parties considering a response to or 
responding to this ITB, or any subsequent ITB. All such costs shall be borne solely by each Bidder. 

 
Except as provided in this ITB, in no event will ATL be bound by, or liable for, any obligations with respect 
to the Project until such time (if at all) as the Contract has been authorized by ATL and executed by ATL 
and, then, only to the extent provided in the Contract. No Bidder shall have any cause of action against 
the ATL arising out of the methods by which Bids are evaluated. 

ATL has the sole right to select the successful Bid(s) for contract award(s); to cancel the ITB and to advertise 
for new Bids; to award a contract(s) to other than the Bidder submitting the lowest cost Bid; to award 
multiple contracts; or not to award a contract as a result of this ITB. 

ATL reserves the right to accept any Bid deemed to be in the best interest of the ATL and to waive any 
irregularity or informality in any Bid that does not prejudice the ATL or other Bidders. 

 
3 BASIS FOR AWARD 

 
The lowest Bidder will be the Bidder submitting the overall lowest total price based on the quantity criteria 
listed in the Bid Form (Offer Document 5). Due to the possible variations in Construction Methods, only each 
Bidder’s lowest priced bid will be used for evaluation purposes. 

 
In order to be eligible for contract award, a Bidder must meet all of the following criteria: 

 
1. The Bidder must complete and submit all bid documents in as noted in Section 2.26 above. 
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2. The Bidder’s submission must conform in all material aspects to the requirements of the ITB at 

the scheduled time of submission 
 

3. The Bidder must be a responsible Bidder. 
 

3.1 Bidder Responsibility 
 

A Responsible Bidder is one that ATL believes to be responsible based on responses provided on the bidder's 
“Statement of Responsibility Certification Form” and/or based on bidder’s responses to the requirements of 
the ITB document. Responsibility shall generally be presumed. In order for a bidder to be deemed non- 
responsible, ATL must make an affirmative determination of non-responsibility. ATL reserves the right to 
conduct additional due diligence into any bidder’s responsibility status. Such due diligence may include 
investigations into one or more of the following areas: 

 
1. Whether Bidder has adequate financial resources to perform the contract, or the ability to obtain 

them. This includes, but is not limited to, the ability to obtain required bonds (if any) and insurance 
from sureties and insurance companies authorized to do business in Georgia. 

 
2. Whether Bidder is able to comply with the contract requirements, considering the firm's other 

business obligations. 
 

3. Whether Bidder is registered to do business in the State of Georgia and is listed as 
"ACTIVE/COMPLIANCE" with the Office of the Georgia Secretary of State. 

 
4. Whether Bidder is not presently debarred or suspended from bidding by any Federal or State 

governmental entity; 
 

5. Whether Bidder has within a three year period preceding this bid been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract 
under a public transaction; violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 

 
6. Whether Bidder is presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated above. 
 

7. Whether Bidder has had a contract terminated for default in the last 3 years. 
 

8. Whether Bidder is currently under investigation for any possible breach of contract, or fraud or 
allegations of criminal activity related to the types of Services requested within this ITB document. 
(And if yes, the circumstances, nature and magnitude of such investigation shall be considered in any 
possible non-responsibility determination). 

9. Whether Bidder has an unsatisfactory performance record. 
 

10. Whether Bidder has an unsatisfactory record of integrity and business ethics. 
 

11. Whether Bidder has an unsatisfactory organization, experience, accounting and operational controls, 
and managerial and technical skills. 
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3.2 Notice of Intent to Award and Notice of Award 

 
The preliminary results of the bid opening may be announced through the public posting of a Notice of Intent 
to Award to the ATL website. The Notice of Intent to Award (“NOIA”) is not notice of an actual contract award; 
instead, the NOIA is notice of the ATL’s expected contract award(s) pending resolution of the protest process. 
The NOIA (if any) will identify the apparent successful Bidder. 

 
At the end of the evaluation process, the ATL shall contact the apparent successful Bidder. The apparent 
successful Bidder must return two signed copies of the Contract to the Issuing Officer within seven (7) calendar 
days of notification. Failure to do so may lead to rejection of the Bidder. ATL reserves the right to proceed to 
discussions with the next lowest cost Bidder. ATL reserves the right to modify the Contract be consistent with 
the successful Bidder. 

 
The Notice of Award is ATL’s public notice of actual Contract award and will be publicly posted to the ATL 
website. 
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PART 2  

SCOPE OF WORK  
  

The Atlanta-Region Transit Link Authority (hereinafter, the “Authority” or “ATL”) is seeking bids from the firms who is pre-
qualified by or registered with the Georgia Department of Transportation (GDOT) for Construction Work to construction 
maintenance repair services at multiple Xpress facilities within the metropolitan area of Atlanta, Georgia. The Work consists 
mainly of concrete pavement repairs to address American Disability Act (ADA) slopes and grading requirements on existing 
pavements, filling gaps, joints and cracks on concrete, and other concrete repairs as determined by the Engineer. Firms who wish 
to respond to this Invitation to Bid (ITB) and have not been pre-qualified by nor registered with GDOT may find the pre-
qualification or registration information here: http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors. Firms 
responding to this ITB are cautioned to review the entire ITB and follow instructions carefully. 

  

I. GENERAL INFORMATION 

A. Firms responding to this ITB shall submit with the bid package a valid and active Certificate of Qualification issued by 
GDOT. The awarded Firm shall maintain active with GDOT the provided Certificate of Qualification throughout the 
duration of the Contract and throughout the duration of any Amendments to the Contract. 

B. The Contractor shall supply labor, Equipment, tools, means of transportation, traffic control, and incidentals to perform 
Work in accordance with Specifications, and to ensure a safe work environment for employees, the general public, site 
users, and the property owner during performance of the Contract. 
 

C. This Project does not require a Notice-Of-Intent (NOI). 
 

D. The Contractor shall NOT CHANGE the grade of the existing pavement or site unless explicitly required per the Plans 
or requested by the Engineer. 

 
E. The Contractor shall maintain the physical and functional integrity of all existing drainage structures. No change to any 

drainage structure or water flow direction is warranted unless requested by the Engineer. 
 

F. All traffic control shall be provided by the Contractor. Contractor shall have a GDOT Certified Traffic Control agent on 
site any time Work is being performed. 

 
G. The data, together with all other information shown on the Plans, or in any way indicated hereby, whether by drawing or 

notes, or in any other manner, are based upon field surveys and or site investigations and are believed to be indicative of 
actual conditions. However, the same are shown as information only, are not guaranteed and do not bind ATL in any 
way. 

 
 

H. Resurfacing shall not extend up any side streets or roadways. It shall continue across all tying streets or driveways along 
the projected edge-of-pavement of the pavement being resurfaced. 

 
I. All drainage structures within the limits of the Project shall be maintained by the Contractor throughout the duration of 

the Project. Any cost due to executed drainage maintenance work shall be approved by the Engineer and charged under 
the pay item # 999-9999 (Miscellaneous Construction) listed in the Bid Form. 

 
J. The Contractor shall not take advantage of any error or omission in any of the ITB components. In the event the 

Contractor discovers an error or omission, the Contractor shall immediately notify ATL. 
  

http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors
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K. Contractor shall follow the latest State of Georgia Standard Specifications for Construction of Transportation Systems 
and Supplemental Specifications, the Special Provisions, and any applicable Construction Details and Standards by the 
Georgia Department of Transportation (GDOT).  
 
The GDOT Standard Specifications Construction of Transportation Systems can be viewed online at the following web 
address: http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/2021StandardSpecifications.pdf.  
 
The GDOT Supplemental Specifications can be viewed online at the following web address: 
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/20
16SupplementalSpecBook.pdf. The GDOT Supplemental Specifications not published in the 2021 Standard 
Specifications edition are available via http://www.dot.ga.gov/PS/Business/Source. 
 
The Contractor may access the Construction Details and Standards by visiting: 
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx. The Construction 
Details and Standards are subject to additions and revisions at any time. Any changes or revisions may be available in 
the form of a Special Provisions which are available via http://www.dot.ga.gov/PS/Business/Source. 
 
Contractor shall follow the requirements and Special Provisions included in the Design Manual for Xpress Stations and 
Park & Ride Facilities by SRTA. The latest version of the Design Manual for Xpress Stations and Park & Ride Facilities 
can be viewed online at the following web address: https://srta.ga.gov/wp-content/uploads/2021/11/SRTA-Park-Ride-
Design-Manual-Version-2.pdf 
 
This project will be managed and inspected per requirements established within the SRTA Construction Manual which 
can be viewed online at the following website address: https://srta.ga.gov/wp-content/uploads/2021/11/SRTA-
Construction-Manual-Version-1-12-11-2019.pdf 
 
It is the Contractor’s responsibility for ensuring use of the latest version of the specifications, construction details, and/or 
standards. If there is a conflict between versions, the latest specification will govern. 
 

L. The Contractor must comply with the terms of the referenced contract, project details, and any attachments referenced 
herein, in addition to the GDOT 2021 Specifications sections, the Supplemental Specifications (SS) Not Published in the 
2021 Specifications Edition, the GDOT Special Provisions (SP) and the SRTA Special Provisions (SSP) indicated in the 
below table by *: 

 

# Section Description 2021 SP Note 

1 108 Prosecution and Progress   * For Federal Aid Projects 

2 150 Traffic Control   *   

3 210 Grading Complete  *     

4 310 Graded Aggregate Construction *     

5 408 Joint and Crack Cleaning and Seal *   

6 441 Miscellaneous Concrete  *     

7 444 Sawed Joints in Existing Pavements *      

8 600 Controlled Low strength Flowable Fill *      

9 603 Rip Rap *      

10 702 Vine, Shrub, and Tree Planting *    
  Table 1 – Construction Specifications Summary 

  

http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/2021StandardSpecifications.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/2016SupplementalSpecBook.pdf
http://www.dot.ga.gov/PS/Business/Source
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/AllItems.aspx
http://www.dot.ga.gov/PS/Business/Source
https://srta.ga.gov/wp-content/uploads/2021/11/SRTA-Park-Ride-Design-Manual-Version-2.pdf
https://srta.ga.gov/wp-content/uploads/2021/11/SRTA-Park-Ride-Design-Manual-Version-2.pdf
https://srta.ga.gov/wp-content/uploads/2021/11/SRTA-Construction-Manual-Version-1-12-11-2019.pdf
https://srta.ga.gov/wp-content/uploads/2021/11/SRTA-Construction-Manual-Version-1-12-11-2019.pdf
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II. SCOPE OF WORK  

A. The Contractor will be required to perform the Work at Xpress facilities throughout the Atlanta metropolitan 
area, which are listed within Table 2 – Xpress Facilities Addresses and Geo Locations. Depending on the 
availability of funds and or priority of repair as set by ATL, the ultimate number of facilities where Work would 
be performed may be reduced or increased throughout the contract duration. The Contractor will only get paid 
for the Work completed. 
 

Park and Ride Lot Address Number 
of 

Spaces 

Bus 
Route 

Number 

Minimum # 
Spaces to 

Keep 
Available 

during 
Construction 

Latitude Longitude Worksite Geo Map 

Cumming  4115 
Deputy Bill 

Cantrell 
Memorial 
Rd 30040 
(Forsyth 
County) 

486 400-401 365 34.181276 -84.142807 https://goo.gl/maps/LyeRoz7KhAGqCh147 

Hamilton Mill 3220 Sardis 
Church 
Road, 

Buford GA  
30519 

(Gwinnett 
County) 

917 411-
413-414 

688 34.075263 -83.921733 https://goo.gl/maps/y31P8esMquT1o2or5 

Jonesboro 8488 Tara 
Boulevard, 
Jonesboro, 
GA 30236 
(Clayton 
County) 

588 440-441 441 33.524192 -84.362007 https://goo.gl/maps/A5WYuuE3sAWkCidYA 

Newnan 75 Hollz 
Parkway, 

Newnan, GA 
30265 

(Coweta 
County) 

712 453 534 33.403823 -84.723067 https://goo.gl/maps/Xd2mwfWp2mfLpGSu8 

Panola Road 5290 Minola 
Road, 

Lithonia, GA 
30038 

(Dekalb 
County) 

630 423-
426-428 

473 33.702214 -84.173356 https://goo.gl/maps/a76jNJPjpYUqfNcJ6 

Powder Springs 5100 
Powder 
Springs-

Dallas Road, 
Powder 

Springs, GA 
30127 
(Cobb 

County) 

271 476 203 33.86745 -84.701618 https://goo.gl/maps/WWnwcQ1jMvnDa4dg6 

Riverdale 6842 Lamar 
Hutcheson 

Pkwy. 
Riverdale, 

GA (Clayton 
County) 

271 442 203 33.568296 -84.403384 https://goo.gl/maps/xxaZcfFgyMe2ZpGm8 

https://goo.gl/maps/LyeRoz7KhAGqCh147
https://goo.gl/maps/y31P8esMquT1o2or5
https://goo.gl/maps/A5WYuuE3sAWkCidYA
https://goo.gl/maps/Xd2mwfWp2mfLpGSu8
https://goo.gl/maps/a76jNJPjpYUqfNcJ6
https://goo.gl/maps/WWnwcQ1jMvnDa4dg6
https://goo.gl/maps/xxaZcfFgyMe2ZpGm8
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South Ops 
Maintenance Facility 

5250 
Frontage 
Rd. Forest 
Park, GA 

30297 

ALL DEPOT ALL 33.611353 -84.394783 https://goo.gl/maps/jk3LdSdbSTv5Gu4g9 

Stockbridge 656 
Highway 

138 West, 
Stockbridge, 
GA (Henry 

County) 

402 431-432 302 33.548165 -84.27897 https://goo.gl/maps/RCvBiJRztNxFELLb7 

Xpress Facility To be 
determined 
within the 

Atlanta 
Metro, if 
needed. 

TBD TBD TBD TBD TBD TBD 

West Douglas 7500 
Douglas 

Blvd 
Douglasville, 
GA  30135 
(Douglas 
County) 

545 463 409 33.723291 -84.773491 https://goo.gl/maps/8qWTMNQRkHeQvLER6 

  Table 2 – Xpress Facilities Addresses and Geo Locations 
 

 
B. The detailed Scope of Work is described by notes and graphics and included in Attachment 1 – Construction 

Plans and Specifications. The estimated quantities are included in the Offer Document No. 5 – Bid Form, of the 
ITB. 
 

C. The Contractor shall furnish any Equipment needed to perform the Work.  Prior to start of Work, Contractor 
must inspect Equipment to ensure the Equipment is fully operational for the performance of its intended purpose. 
The Contractor will also be responsible for any traffic control, licenses, and permits required to satisfy the duties 
required herein. Any cost due to the obtention of permits or licenses shall be charged to the Construction 
Contingency – Allowance (pay item # 000-0001) listed in the Bid Form. 
  

D. Contractors are encouraged to visit the worksites’ locations and familiarize themselves with existing sites’ 
conditions and quantities prior to submitting their bid. Contractors are responsible for obtaining and verifying 
the exact measurements as indicated on the Attachment #1 - Needed Repairs Layout & Construction Details.  

 
E. Erosion Control: The Contractor shall utilize, as a minimum, protections at least as stringent as the Georgia 

State General Permit; and best management practices, including sound conservation and engineering practices 
to prevent and minimize erosion and resultant sedimentation, must be consistent with, and no less stringent than, 
those practices contained in the Manual for Erosion and Sediment Control In Georgia published by the State 
Soil and Water Conservation Commission as of January 1 of the year of the issuance of the Notice-To-Proceed 
or the year in which the land disturbing activity was permitted, whichever is more stringent. Contractor shall 
utilize Best Management Practices (BMPs) as required to protect sediment from entering existing catch basins, 
manholes and drainage structures. Contractor shall install all erosion control devices, without exception, as 
required in the aforementioned Manual. All erosion control devices shall remain in place for the duration of all 
construction activities, unless otherwise noted in the aforementioned Manual. The Contractor is required to 
include as Lump Sum, the cost associated with the Erosion Control items and activities under the Grading 
Complete (pay item # 210-0100) listed in the Bid Form. 
  

F. Site Preparation: 
 

https://goo.gl/maps/jk3LdSdbSTv5Gu4g9
https://goo.gl/maps/RCvBiJRztNxFELLb7
https://goo.gl/maps/8qWTMNQRkHeQvLER6
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a. Contractor shall remove vegetations from any cracks and along the edge of asphalt or concrete surface 
and apply a GDOT-approved total vegetation control herbicide at specified label rates for control under 
asphalt or concrete surfaces per the GDOT Standard Specifications Construction of Transportation 
Systems. 
  

b. Contractor shall thoroughly clean the pavement with a high-power blower with air speeds equal or 
exceeding 200 MPH, wire wheel routing, hand work to ensure all loose debris is removed and trim the 
grass around the pavement edges. 

 
c. Any cost associated with the sites’ preparation shall be charged to the Grading Complete (pay item # 

210-0100) listed in the Bid Form. 
 

G. Debris Removal: 
a. Contractor shall be responsible for the removal and disposal of all debris. 

 
b. Debris associated with random clearing and/or side trimming is to be removed from the Site during 

and by the end of the specified project. 
 

c. Any debris that reaches the travel ways, sidewalks, waterways, water bodies, driveways, concrete 
ditches and flumes shall be removed immediately. 

 
d. Restore original grades for any area that is disturbed by random clearing/side trimming. Equipment or 

tire rutting that occurs will need to be repaired by the Contractor. 
 

e. On random clearing operations mulch, grinded and chipped debris may be spread over the cleared 
areas. Mulch material chips shall not exceed 3 inches in length or 1 inch in diameter and be spread at 
a thickness not to exceed 3 inches in depth. 

 
f. Remove all litter, including larger pieces, from the Site at the end of each working day and dispose of 

at locations provided by the Contractor.  Storage or stockpiling of litter on the Site is prohibited.  
Disposal shall be in accordance with applicable laws and regulations. Locations for disposal and costs 
associated for use of such locations will be the responsibility of the Contractor. 

 
g. No burning of debris is allowed on the Site. Disposal shall be in accordance with local and state laws, 

and any cost incurred for disposal shall be the responsibility of the Contractor. 
 

h. Perform all work as described herein in a proficient and timely manner. Any tree cutting and removal 
work begun by the Contractor shall be completed prior to doing any other work. 

 
i. Any cost associated with debris removal shall be charged to the Grading Complete (pay item # 210-

0100) listed in the Bid Form. 
 

H. Curb & Gutters, Ramps, and Pavement Replacement:  
a. This work consists of removing and replacing concrete ramps, curbs & gutters, and pavements as 

indicated within the Attachment #1 - Needed Repairs Layout & Construction Details or as determined 
by the Engineer. Replaced concrete shall be graded positively to drain and shall be compliant to GDOT 
provided standards and details.  
 

I. Cracks & Joints Filling & Sealing:  
a. This work consists of filling and sealing with flowable fill and or other materials, gaps, cracks and 

joints as field-determined by the Engineer. This Work includes cleaning, removing dirt, grass, and 
other debris from gaps, cracks and joints, and filling with specified filler materials (flowable fill) and 
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sealing with a GDOT approved polymer under the GDOT Standard Specifications, Section 408 - Joint 
and Crack Cleaning and Seal. 
 

b. Contractor shall fill gaps with flowable fill using equipment (cement paste pump or injector) approved 
by the Engineer, and seal joints and cracks in the prepared pavement with rubber asphalt mixtures per 
the provided GDOT Standard Specification, Section 408 - Joint and Crack Cleaning and Seal. All cost 
associated with this provision shall be charged under the bid pay item 600-0001 (FLOWABLE FILL). 

 
 
 
 

J. Stone Bed Laying 
This work consists of: 

a. Removing all vegetation and other unsuitable material from the area determined by the Engineer or 
shown within the Attachment #1 - Needed Repairs Layout & Construction Details. 

b. Grade and compact existing soil for positive drainage, as directed by the Engineer. 
c. Place an approved plastic filter fabric over the area determined by the Engineer. 
d. Place riprap or stones at a thickness determined by the Engineer. 

  
 

K. Re-striping of Pavement Spaces, and Handicap Spaces:  
1. Contractor shall use the GDOT approved pavement marking materials and application processes on 

concrete or asphaltic surfaces, if needed. All the steps, processes, and requirements stipulated in the 
GDOT Standard Provision 652 and 653 shall be applied verbatim, unless otherwise notified by the 
Engineer. 
  

2. Restriping shall occur at least three days after completing any asphalt resurfacing work to permit the 
resurfaced area to cure. 
  

3. All repaired pavements shall be restriped in kind by color, restripe and re-stencil all handicap spaces 
using GDOT specifications, unless otherwise indicated in the Attachment # 1 or by the Engineer. 

 
4. Any cost associated with restriping shall be charged under the pay item # 999-9999 (Miscellaneous 

Construction) listed in the Bid Form. 
 

 
L. Final Clean Up:  

 
1. Contractor shall remove any and all remaining Materials, Equipment, and debris from site prior to final 

payment. 
  

2. All common fill or excess material disposed outside the Project site shall be placed in either a permitted 
solid waste facility, a permitted inert waste landfill or in an engineered fill: See Section 201 - Clearing 
and Grubbing Right of Way, of the Georgia Standard Specifications and Supplements thereto for 
additional information. 

 
3. There is no suitable place to bury existing construction debris within the Site. The Contractor shall 

provide an environmentally approved site to dispose of existing construction debris at no additional 
cost to ATL.  

 
4. Any cost associated with the final clean-up shall be charged under the Grading Complete (pay item # 

210-0100) listed in the Bid Form. 
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III. SCHEDULE, WORK STAGING, AND HOURS OF OPERATION  

A. This Scope of Work shall be performed by Contractor in a manner that does not disrupt sites users, 
Xpress customers parking and Xpress coach operations at the Sites.  The applicable Xpress bus 
schedules can be found at: https://www.xpressga.com/routes.  

    
B. The Contractor shall schedule all Work to ensure the least inconvenience and the utmost in safety to 

the site owners, users, the Contractor’s personnel, and ATL’s staff and representatives.  The Contractor 
shall move Equipment or Materials on or across the site in a manner as not to unduly interfere with 
traffic.  ATL shall have the authority to suspend or stop the Work if weather conditions are such that 
the Work may be compromised or there is a threat to the safety of the traveling public or sites’ users. 

  
C. Contractor shall complete Work within 183 calendar days from issuance date of the Notice-To-

Proceed from ATL, unless otherwise directed by ATL.  
   
The Contractor shall provide to ATL a detailed list of Equipment and name and title of each person assigned to 
the Project before mobilization. The Contractor shall provide a copy of the progress report by the first Monday 
of every month for the duration of the contract.  If at any time the Contractor falls more than 15% behind the 
Project schedule, the Contractor shall provide ATL with an updated Project schedule and a plan detailing how 
the Contract will be completed on time.  The percentage by which the Contractor is behind shall be calculated 
using the following formula: Schedule Variance (SV)= Earned Value (EV) – Planned Value (PV). 
   

D. Completion of work includes inspections by ATL’s Designated Representative, and any work required 
to correct deficiencies noted by the ATL’s Designated Representative. 

  
E. The Contractor shall stage and phase the Work to maintain, without any hindrance, the Xpress’ 

operations within the Site. At any time and within the project limits, as highlighted or shown within 
the Attachment #1 - Needed Repairs Layout & Construction Details, the Contractor shall stage and 
phase the Work to allow at least the number of customers’ parking spaces indicated within Table 2 – 
Xpress Facilities Addresses and Geo Locations.  

 
F. The Contractor shall always maintain handicap spaces accessible and available. If any handicap space 

is impacted by the Work or become unavailable due to the Work, the Contractor shall provide a 
temporary substitute handicap space chosen among the ones not impacted by the Work, and which are 
ADA compliant. 

 
G. The Contractor shall always maintain existing pedestrians’ accessibility to and within the Site. Any 

hindrance to that accessibility shall be mitigated by providing a temporary accessibility which is ADA 
compliant.      

 
H. Within fourteen (14) calendar days from the Notice of Contract Award date and prior to the issuance 

of the Notice-to-Proceed (NTP), the Contractor shall submit to ATL for ATL approval, all documents 
listed within the below table, Schedule Summary. 

 
I. The Contractor shall submit a detailed Work Progress Schedule Chart listing the anticipated start and 

completion times and dates of the major Work activities. The major Work activities are the following, 
but not limited to: Equipment Mobilization, Site Preparation, Vegetation Clear and Grubbing, 
Pavement cutting and debris removal, Repaving, Final Clean Up, and Equipment Demobilization. 

    
J. Should the Contractor’s proposed schedule conflict with a Holiday or special event and, in the opinion 

of ATL, negatively impact traffic flow, ATL reserves the right to restrict Work operations by timely 
notifying the Contractor prior to the scheduled Work activity. 

  

https://www.xpressga.com/routes
http://www.xpressga.com/route-440_441_/
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Schedule Summary 
Work Duration: One hundred eighty-three (183) 

calendar days 
Work Breakdown Structure (WBS): Within fourteen (14) calendar days 

from the Notice of Contract Award 
date 

Proposed Work Progress Schedule Chart (PSC) and 
Work Progress Schedule (WPS): 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Comprehensive statement and/or sketch of 
anticipated work staging per site: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Emergency contact names and twenty-four (24) 
hours phone numbers of the office and field 
personnel: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

A Safety Plan and a Quality Assurance/Quality 
Control (QA/QC) Plan: 

Within fourteen (14) calendar days 
from the Notice of Contract Award 
date 

Potential change or impact to the Xpress operations 
(buses and/or customers) 

Fourteen (14) calendar days prior 
to the expected occurrence. 

Progress Reports and or aerial photos of completed 
work areas: 

By the first Monday of the month 
following the month of the reported 
work performance.  

Project Acceptance Within one hundred eighty-three 
(183) calendar days from the 
Notice-to-Proceed (NTP) date. 

Table 3 – Schedule Summary. 
 

K. Traffic Control Requirements: Maintain traffic during the prosecution of the Work and provide, install, 
and maintain all traffic control devices in accordance with the Plans, Standard Specifications, and the 
current edition of the Manual of Uniform Traffic Control Devices (MUTCD). In addition to any traffic 
control requirements listed in this ITB, the following additional requirements shall be adhered to: 

 
a. The Manual of Uniform Traffic Control Devices (MUTCD), with current edition accessible online at 

https://mutcd.fhwa.dot.gov/. 
 

b. Utilize complete and proper traffic control and traffic control devices during all operations.  All traffic 
control and traffic control devices required for any operation shall be functional and in place prior to 
the commencement of that operation.  Signs for temporary operations shall be removed during periods 
of inactivity.  Leave the project in a manner that will not impede motorists and pedestrians, and which 
will be safe to the traveling public, sites’ users, the Xpress customers, and the Xpress buses’ operations 

 
c. Failure to comply with any of the requirements for safety and traffic control may result in suspension 

of the Work. 
  

d. All the costs associated with keeping the lot operational shall be bid as “TRAFFIC CONTROL” (Pay 
Item # 150-1000).  
 

 
  

https://mutcd.fhwa.dot.gov/
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III.  PERSONNEL AND SUB-CONTRACTORS  
 

A. Personnel:  
1. Superintendent - At all times that Work is being performed, have on Site as the Contractor's agent, a 

competent professional, thoroughly experienced in the type of Work being performed (Superintendent). 
The Superintendent shall be considered key personnel and shall be approved by ATL’s Designated 
Representative prior to the commencement of Work. The Superintendent’s main duties are to supervise 
the work crew.  The Contractor’s Superintendent shall:  
a. Have a working cell phone with them during duty hours.  
b. Be available at the Work site when the Work is being performed under this Contract, and as 

requested;  
c. Act as the Contractor’s authorized agent in all communications with the ATL; and  
d. Be responsible for inspecting and reporting the need for major or emergency work immediately to 

the ATL’s Designated Representative.  
2. Crew  

a. Provide staff and staffing levels able to perform the Work in accordance with the requirements 
herein.  

b. Use personnel who are competent, experienced, and skilled in all aspects of Repaving, Pavement 
Preservation and Maintenance Services.  The personnel performing these services will be under 
the sole responsibility of the Contractor.  

3. The Contractor shall submit within fourteen (14) calendar days from the Notice of Contract Award 
date the names and twenty-four (24) hours phone numbers of the office and field personnel to be 
contacted in emergency situations.   

 
  

IV.  UTILITY CONFLICTS  

A. The Contractor shall be responsible for locating all utilities (such as water, gas, telephone, power, etc.) where 
required.  
 

B. The Contractor shall be responsible for requesting and obtaining utility location marking in a manner that does not 
interfere with the deadlines established in this ITB. Contractor shall comply with Georgia Law by ensuring buried 
utilities are properly marked. They may do so by contacting 811 via web site: www.georgia811.com or by submitting 
a request on-line or by telephone. Contractor shall perform no Work until the site is fully marked, or Georgia811 
organization indicates that there are no buried utilities at the location. Utility owners should be contacted a minimum 
of three (3) business days prior to the commencement of operations. Contractor may not commence Work until 
utilities have been marked at the Work site(s).  

  
C. The Contractor shall promptly notify ATL when the utility marking has been requested and when it has been 

accomplished. An email from the Contractor’s Supervisor to the ATL’s Designated Representative shall be sufficient 
notification.  

 
D. Special care shall be used in working around or near existing utilities; protecting them when necessary to provide 

uninterrupted service. All Utility owners with assets located within the footprint of the Work or to be impacted 
directly or indirectly by the Work shall be contacted a minimum of 48 hours prior to the commencement of 
operations. 

 
E. In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and shall 

cooperate with the owner, or his representative, in the restoration of service in the shortest time possible.  
  
F. Existing fire hydrants shall be kept accessible to fire departments at all times. The Contractor shall adhere to all 

applicable regulations and follow accepted safety procedures when working in the vicinity of utilities in order to 
ensure the safety of workers and the public.  

http://www.georgia811.com/
http://www.georgia811.com/
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G. No additional payment will be made for adjusting existing utility facilities (manholes, valves, etc.) to grade, unless 

noted otherwise in this ITB or attachments.  
 

H. All existing utility facilities located within areas of the Work shall remain in place with proposed work to occur 
around these facilities, unless noted otherwise in this ITB or attachments.  

  
I. Unless noted otherwise in this ITB or attachments, no separate payment will be made for temporary drainage items. 

Cost will be included in the overall bid submitted. 
 

J. Any proper (with documented prior rights) cost associated with the resolution of utilities in conflict with the scope 
of this project shall be charged under the pay item #000-0001 (Construction Contingency – Allowance) listed in the 
Bid Form. 

 
  

IV. SPECIAL TERMS AND CONDITIONS  
 

A. Inspections. ATL will perform inspections to:  
 

1. Ensure that required Traffic Control measures are taken to keep the traveling public, sites’ users, the 
Contractor, and employees of ATL safe.  

2. Ensure that the Contractor adheres to the Contract requirements by inspecting during and after the 
Work performance. Inspections should be during operations and after operations to assess quality and 
proper completion. ATL may record inspections by taking photos of Contractor’s Work with date/time 
stamp application.  The photos will be used to document issues with application performance. ATL 
will complete an Inspection/Compliance Form after inspecting the Work in progress and completed 
Work.  Upon inspection, the ATL’s Designated Representative will notify the Contractor the ATL’s 
acceptance or rejection of the Work.  
 

 
B. Material Quality Acceptance 

1. Specific material to perform the described work must comply with the Specifications and be from a source listed 
on the GDOT’s Qualified Products List (QPL). The Contractor is responsible for ensuring that ALL 
material/products chosen by the Contractor is from a source approved by GDOT and is from the most current 
QPL List.  The Contractor may access the QPL on line at http://www.dot.ga.gov/PS/Materials/QPL or may call 
the GDOT’s Office of Materials and Testing at the number listed at the top right-hand corner of the applicable 
QPL for the most current sources. 
 

2. The ATL reserves the right to perform all sampling and testing in accordance with the Specifications referenced 
in this ITB. The Contractor must furnish the applicable certifications and documentation for all 
materials/products as required by the Specifications prior to the use or installation of such materials/products.  
Material which is not properly certified will be rejected. 

 
3. The Contractor shall submit a list of all herbicides intended for use for the purpose of specifications on cut 

stump treatment applications as well as control of invasive vines, grasses and weeds. Include labels and Material 
Safety Data Sheets (MSDS) for each herbicide. The ATL’s Designated Representative must approve or 
disapprove of the intended herbicide to be used prior to any applications being performed. 

 
  

http://www.dot.ga.gov/PS/Materials/QPL
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C. The following are applicable non-refundable deductions: 

Table 4 – Non-refundable Deductions Summary 
 

D. Bid Form 
1. Contractor must utilize the Offer Document No. 5 – Bid Form provided to indicate pricing to perform the 

services selected in the Bid Form. Contractors must enter all information directly on the Bid Form.  Contractors 
must enter the value in the “Bid Unit Price” column for each corresponding line of the Sourcing Event. The Bid 
Form must be filled out completely in only the provided data fields. The provided fields for “Bid Unit Price”, 
“Bid Line Total”, “Total Bid” must be filled with price data in US Dollars rounded up to the nearest dollar value 
(commas omitted, and cents value excluded). Contractors must enter a value of “0” if there is no charge for the 
line item.  The dollar value entered in the “Total Bid” must be written and spelled out words by words in the 
provided field data for “Total Bid Amount in Dollar (spelled out in words only)”.  Any data fields or cells left 
blank or cells containing “n/a” to indicate not available will be interpreted as “no offer” and will be cause for 
rejection of the bid response.  The entire ITB Bid Form must be completed appropriately without exception in 
its entirety, signed by the Contractor’s personnel with the authority to obligate the Contractor and attached to 
the sourcing event with bid response.  

 
2. Only one bid response per firm is allowed. Submission of more than one bid response by any firm will be cause 

for rejection of all bid responses from that firm. 
 

 

Specification Non-compliance Item/Deficient Work Amount 

In the event that the Contractor fails to respond within ten (10) calendar days from the 
date of notification that Work is required, non-refundable deductions will be charged 
against the Contractor for each calendar day beyond the ten (10) calendar days. 

$1,000.00/calendar day 

Unapproved restriction to the Xpress buses’ operation $1,000.00 per hour 

Damage to any property or infrastructure  At Cost 
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