ATLANTA-REGION I v i
TRANSIT LINK AUTHORITY

INVITATION TO BID NO: 24-014
Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs
Instructions to Bidders:
All spaces below, as well as the documents referenced in Section 2.26 are to be filled in with signatures
supplied where indicated. Failure to sign bid may render your bid invalid.

BID OF:
Name of Bidder:
Address:
City, State, and Zip Code:
SUBMIT BID TO:

ATLANTA-REGION TRANSIT LINK AUTHORITY (ATL)
Staci Winston, Issuing Officer

245 Peachtree Center Avenue, NE

Suite 2200
Atlanta, Georgia 30303

Bids Due and Open: September 27, 2023, 2:00 PM, EST

Schedule of Events

Release ITB August 21, 2023

Deadline for Bidders’ Written Questions September 11, 2023, 2 PM EST
ATL Responses to Written Questions September 18, 2023

Bid Due Date & Opening September 27, 2023, 2 PM EST
Notice of Intent to Award October 5, 2023*

Notice of Contract Award October 9, 2023*

*Subject to change without notification
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1.2

ATLANTA-REGION TRANSIT LINK AUTHORITY
INVITATION TO BID
PART 1-INVITATION TO BID, OFFER, AND AWARD

INFORMATION FOR BIDDERS

Purpose of Procurement

The Atlanta-Region Transit Link Authority (ATL) is issuing this Invitation to Bid (ITB) to the Georgia Department of
Transportation (GDOT) pre-qualified or registered firms to perform construction maintenance repair services at
multiple Xpress facilities within the metropolitan area of Atlanta, Georgia. All bids submitted pursuant to this ITB
shall be made in accordance with the provisions of this ITB, including these instructions, the attached specifications
and any appendices. The scope of work consists of furnishing all labor, machinery, tools, means of transportation,
supplies, equipment, materials, safety equipment, services, and incidentals to provide paving services as provided
herein.

It is necessary for the successful firm responding to this ITB to have a thorough working knowledge of the technical
specifications listed in the: Georgia Department of Transportation’s, Standard Specifications, Construction of
Transportation Systems, 2021 Edition; and Supplemental Specifications, 2016 Edition. This project will be built to
those GDOT specifications, and by certain compliance requirements of the American Disability Act (ADA). Certain
GDOT specifications have been amended for this project and those amendments are retrievable through weblinks
provided within the Part 2 — Scope of Work, of this ITB.

ATL reserves the right to waive formalities, to reject any or all bids, or to re-advertise for bids as may be in the best
interest of ATL. Award of bid, if made, will be to the most responsive and qualified Bidder whose bid is most
advantageous to ATL, price and other factors considered, such as, but not limited to, DBE status, past work
performance. ATL specifically reserves the right to take the past performance of the responding firms with ATL and
others into consideration in determining whether the responding firms and its bids are responsive and qualified and
most advantageous to ATL.

The services to be performed shall generally fall into the following National Institute of Governmental
Purchasing (NIGP) Code:

e 91336-Construction, Parking Lot and Alley

All respondents to this ITB are subject to the instructions communicated in this document and are cautioned
to review the entire ITB and carefully follow the instructions herein.

Bids will be accepted until 2:00 PM (EST) September 27, 2023. Instructions for requesting or accessing a
copy of the ITB are included below.

ATL Background

The Atlanta-region Transit Link Authority (ATL) is a state-level, independent Authority created by the Georgia
General Assembly. ATL manages the Xpress Commuter Coach Service, which provides workers with reliable,
stress-free commutes to and from major employment centers in Downtown, Midtown, and Perimeter Center
as well as the administration of the Atlanta region’s vanpool program.
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2.2

ITB Schedule

The Schedule of Events set out herein represents the ATL’s estimate of the schedule that will be followed.
However, delays to the procurement process may occur which may necessitate adjustments to the proposed
schedule. If a component of this schedule is delayed, the Schedule of Events may be shifted as appropriate
and at the ATL’s discretion. Any changes to the Schedule of Events up to the Bid Submission Deadline will be
posted to the ATL website at https://atltransit.ga.gov/doing-business-with-atl/ and to the Georgia Procurement
Registry.

Restriction on Communications with ATL

From the issue date of this ITB until the final award is announced, Bidders are not allowed to communicate,
for any reason, with any ATL staff or Board members regarding this ITB except through the Issuing Officer.

Prohibited communication includes all contact or interaction, including but not limited to telephonic
communications, emails, faxes, letters, or personal meetings, such as lunch, entertainment, or otherwise.
ATL reserves the right to reject the bid of any Bidder violating this provision.

ATL Contact Information

All inquiries, bids, submissions, request for construction plans, and/or other correspondence regarding this ITB
(excluding protests submitted in accordance with Part 1, Section 2.10 below) must be directed in writing to:

Staci Winston, Issuing Officer
State Road and Tollway Authority
(for ATL)
245 Peachtree Center Avenue NE, Suite 2200
Atlanta, GA 30303
E-mail: procurement@srta.ga.gov

ITB TERMS AND CONDITIONS/INSTRUCTIONS TO BIDDERS
Deadline for Submission of Bids/Late Bids

Bids submitted in response to ATL ITB No. 24-014 must be received by ATL no later than 2:00 p.m. (EST) on
the Bid Due Date to ensure that they are evaluated for contract award. Bids received after the submission

deadline will not be evaluated.

Format and Submission of Bids

Each Bidder shall submit one (1) original hard copy, two (2) duplicate hard copies, and one (1) electronic copy
of all bid documents, technical literature, and any supporting documentation. If there are any conflicts or

discrepancies between the submitted documents, the contents of the original hard copy shall govern.

The “Original” paper copy of the bid submission must be unbound. All paper copies must be clearly marked as
being either “Original” or “Copy” as applicable.
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All bids must be prepared and submitted in accordance with the ITB document format and content
requirements. Bids must be typed in English and all pricing must be provided in US dollars and exclude federal
excise taxes as well as any applicable state of local sales and use taxes.

As a condition of submission responsiveness, all Offer Documents that require the signature of Bidder must be
signed.

Location for Submission of Bids/Methods of Delivery

Bids must be submitted exclusively to the Issuing Officer at the address noted in Section 1.5. It is the sole
responsibility of the Bidder to ensure that its bids are successfully delivered to ATL by the specified date and
time. ATL is not responsible for late or lost deliveries of bids, for whatever reason.

Bids that are submitted by hand delivery or delivery by U.S. Postal Service or private courier/delivery service
must be delivered to address noted in Section 1.5.

All envelopes, packages, and/or boxes (including all envelopes, packages, and/or boxes submitted within a
larger envelope, package, or box) containing a bid must be clearly marked with the following identifier on the
outside of the envelope, package or box:

“Bid in response to ATL ITB No. 24-014:
ITB for Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs
May 1, 2023, 2:00 p.m. (EST)
ATTN: Staci Winston, Issuing Officer
To be opened by addressee only.”

The responsibility for submitting a bid to ATL on or before the stated time and date will be solely and strictly
the responsibility of the Bidder. It is the sole responsibility of the Bidder to ensure that its bid is successfully
delivered to ATL by the specified date and time. ATL will in no way be responsible for delays caused by the
United States mail delivery, common carrier or any other cause or occurrence. Verbal, faxed, or unsealed bids
will not be accepted.

Failure to clearly mark all envelopes, packages, and/or boxes as specified may result in the bid being discovered
and/or opened late. ATL is not responsible for bids discovered and/or opened late due to Bidder’s failure to
mark the bid as specified. Bids received after the Bid Due Date, due to late delivery or late discovery due to
Bidder’s failure to mark the bid as specified, may result in the ATL disqualifying the bid from consideration for
Contract award.

Questions

Questions regarding the ITB must be submitted in writing, defined as being received via letter on
official firm/agency letterhead or by electronic mail, by 2:00 p.m. (EST) on September 11, 2023. Written
questions must be submitted to the attention of the Issuing Officer, in accordance with Section 1.5 above,
on the Questions and Answers template provided.

The final Contract that the ATL expects to award as a result of this ITB is attached hereto as Part 3 of this ITB.
Therefore, all costs associated with complying with the requirements of the Contract shall be included in any
pricing submitted by the Bidder.
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2.6

Please review the Contract and submit any and all questions, clarifications and recommendations to the
Issuing Officer by the deadline date and time specified in this ITB. All questions, clarifications, and
recommendations must be submitted using the Questions and Answers Template.

Should there be any changes made to the Contract as a result of requests received, the ATL shall post a Final
Contract via formal addendum to the ITB. Absent the issuance of a formal addendum containing a Final
Contract, Bidders should plan on the Contract terms and conditions as attached hereto as Part 3-Contract.

Answers to all questions received by the applicable deadline will be posted to both the Georgia Procurement
Registry website at http://ssl.doas.state.ga.us/PRSapp/PR index.jsp and the ATL website at
https://atltransit.ga.gov/doing-business-with-atl/. It is the sole responsibility of the Bidder to make itself
aware of ATL’s responses to written questions the Bidder has submitted. Responses to questions are
provided as information only and do not in any way alter the contents of the ITB inclusive of the Scope of
Services, the remainder of the ITB documents, or the Contract. Revisions to the ITB or to the Contract
shall be made only via formally issued addenda. Only such written addenda posted online shall constitute
revisions to the ITB.

Amendmentsto the ITB (Addenda)

ATL reserves the right to revise oramend the ITB up to the time set for the submission of bids. Such revisions
and amendments, if any, shall be announced by written addenda to the ITB and posted on the ATL website as

set forth below. If an addendum significantly changes the ITB, the date set for the submission of bids may be
postponed by such number of days as in the opinion of ATL shall enable potential Bidders to revise their bids.
The addendum shall include an announcement of the new date, if applicable, for the submission of bids.

Upon issuance, addenda will be considered part of the ITB and will prevail over inconsistent or conflicting
provisions contained in the original ITB. Copies of all addenda will be made available on the ATL website under
https://atltransit.ga.gov/doing-business-with-atl/ and on the Georgia Procurement Registry. ATL will not be
responsible for a potential Bidder failing to receive notification of the availability of addenda. It is the
responsibility of the Bidder to check the ATL website or the Georgia Procurement Registry daily to ensure that
it has received notification of any changes to the ITB.

Bidders shall acknowledge receipt of all addenda by completing and submitting Offer Document #6
(Acknowledgement of Addenda), as part of its ITB. As with other required documentation, bids that fail to
reference receipt of addenda by inclusion of Offer Document #6 (Acknowledgement of Addenda) may be
excluded from consideration for a contract award.

ATL will not be responsible for a potential Bidder failing to receive notification of the availability of addenda.
EACH BIDDER IS INDIVIDUALLY RESPONSIBLE FOR REVIEWING ADDENDA AND ANY OTHER POSTED
DOCUMENTS AND MAKING ANY NECESSARY OF APPROPRIATE CHANGES AND/OR ADDITIONS TO THE
BIDDER’S RESPONSE PRIOR TO SUBMISSION. It is the sole responsibility of each potential Bidder to check the
ATL and Georgia Procurement Registry websites regularly for addenda.

Confidential/Proprietary Information

Any and all materials submitted in response to this ITB are subject to public inspection, pursuant to the
provisions of O.C.G.A. § 50-18-70 et seq., Georgia’s Open Records Act, upon completion of the ITB process.
Each Bidder will be responsible for clearly identifying and labeling any records contained in its bid as "trade
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2.7

secret" that the Bidder has reasonably determined meet the definition of "trade secret" under Section 10-1-
761(4) of the Georgia Code and that the Bidder wishes to be exempt from disclosure under Section 50-18-
72(a)(34) of the Georgia Code or any other applicable law. The Bidder must attach to its bid an affidavit
affirmatively declaring that specific information in the Records constitutes trade secrets pursuant to Article
27 of Chapter 1 of Title 10 of the Georgia Code.

If ATL receives a request for public disclosure of all or any portion of the materials identified as "trade secrets"
in a bid in accordance with this ITB, before producing such records in response to such request, ATL shall
notify the Bidder of its intention to produce such records.

If ATL makes a determination that the specifically identified information does not in fact constitute a trade
secret, it shall notify the Bidder of its intent to disclose the information within ten (10) days unless prohibited
from doing so by an appropriate court order. If the Bidder wishes to prevent disclosure of the requested
Records, the Bidder may file an action in Fulton County Superior Court to obtain an order that the requested
records are trade secrets exempt from disclosure. The Bidder shall serve the requestor with a copy of its court
filing. If ATL makes a determination that the specifically identified information does constitute a trade secret,
ATL shall withhold the records, and the requester may file an action in Fulton County Superior Court to obtain
an order that the requested records are not trade secrets and are subject to disclosure.

Bidders are advised that their designation as "trade secret" will not be binding on ATL or determinative of any
issue relating to confidentiality. ATL will not accept blanket designations that do not clearly identify
information and materials that are "trade secrets". ATL may, in its sole discretion, and subject to compliance
with the Open Records Laws and other applicable law, treat the whole of the relevant Section(s)/ document(s)
that are subject to such a blanket designation as subject to disclosure pursuant to the Open Records Laws.

All material submitted regarding the ITB becomes the property of ATL. Any activity pursuant to this ITB by
any Bidder is governed by all applicable laws, including without limitation, Georgia and Federal antitrust laws.
ATL is not responsible to return to a Bidder any or all of the bid or other information furnished by that Bidder.

In no event will the State, ATL, or any of their agents, representatives, consultants, directors, officers or
employees be liable to a Bidder for the disclosure of all or a portion of any bid submitted in response to this
ITB.

Nothing contained in this provision shall modify or amend requirements and obligations imposed on ATL or
any other State entity by the Open Records Laws or other applicable law, and the provisions of the Open
Records Laws or other laws shall control if there is a conflict between the procedures described above and
the applicable law

Modification and Withdrawal of Bids

Modifications - ATL will permit modifications to a bid after it has been submitted up until the Bid Due Date for
accepting bids. The bid can be picked up by a representative of the Bidder and then it is the Bidder’s
responsibility to resubmit before the deadline. Once a bid has been picked up for modification, ATL has no
response from the Bidder. Unless and until the Bidder resubmits the received bid, ATL will have no bid from
the Bidder to evaluate for possible Contract award. Any resubmission must be received by ATL no later than
the Bid Due Date.
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Withdrawal - A bid may be withdrawn upon request by the Bidder without prejudice up until the bid
submission deadline for submittal of bids, provided that the request is in writing, has been executed by the
Bidder or the Bidder’s duly authorized representative and has been filed with ATL. Once a bid has been
withdrawn, ATL has no response from the Bidder. Unless and until the Bidder resubmits the received bid, ATL
will have no bid from the Bidder to evaluate for possible Contract award. Any resubmission must be received
by ATL no later than the Bid Due Date.

Single Response to ITB

If only one bid is received in response to this ITB, a detailed cost analysis of the single bid may be requested of
the single Bidder. A cost analysis, evaluation, and/or audit of the bid may also be performed by ATL in order to
determine if the bid price is fair and reasonable. If ATL determines that a cost analysis is required, the single
Bidder must be prepared to provide, upon request, detailed summaries of estimated costs (i.e., labor,
equipment, supplies, overhead costs, profit, etc.) and documentation supporting all cost elements.

Multiple Bids

Bidders may be rejected if more than one bid is received from a single individual, firm, partnership,
corporation, or combination thereof, under the same or different names. Such duplicate interests may cause
the rejection of all bids in which such Bidder has participated.

Protest Procedures

ATL’s protest policy shall govern this ITB, and it can be found at: https://atltransit.ga.gov/wp-
content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf

Minority and Small Business Participation

ATL strongly supports the participation of minority and small business owners in its contracts. It is the policy
of the ATL to ensure nondiscrimination in the award and administration of USDOT- assisted contracts. It is the
intention of ATL to create a level playing field on which minority-owned and small businesses can compete
fairly for contracts and subcontracts relating to its construction, procurement and professional services
activities in compliance with the requirement of 49 C.F.R.

The Disadvantaged Business Enterprises goal for participation by DBE firms established for this Contract is
10 %. The Contractor shall exercise all necessary and reasonable steps to ensure that DBEs participate in at
least the percentage of the Contract as set forth above as the DBE goal.

The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, apply to this ITB
and resulting Contract. It is ATL’s policy to practice nondiscrimination based on age, disability, race, gender,
color, sex, religion or national origin in the award or performance of this contract. All companies qualifying
under this ITB are encouraged to submit bids. The requirements of this ITB apply for all Bidders, including
those who qualify as a Disadvantaged Business Enterprise (DBE) and/or Small Business Enterprise (SBE).
Bidders with questions regarding DBE and SBE certification may contact the Issuing Officer. Additional
Contract requirements related to participation by DBEs and SBEs are specified in Part 3 — Contract of this ITB.

As an incentive to increase utilization of minority-owned businesses as subcontractors on State purchases, the

ITB No. 24-014: Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs Page 9 of 28


https://atltransit.ga.gov/wp-content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf
https://atltransit.ga.gov/wp-content/uploads/2019/04/ATL-Procurement-Policy-Clean-2-6-19.pdf

State of Georgia provides for an income tax adjustment on the state tax return of any company that
subcontracts with a State certified minority-owned firm to furnish goods, property, or services to the State of
Georgia. The Tax Incentive Program is codified at O.C.G.A. §48-7-38 and is managed by the Georgia
Department of Revenue.

2.12 Ethical Standards

Itis a breach of ethical standards for any ATL employee to participate directly orindirectly ina procurement
when the employee knows:

> The employee or any member of the employee’s immediate family has a financial interest pertaining to
the procurement;

» A business or organization in which the employee, or any member of the employee’s immediate family,
has a financial interest pertaining to the procurement; or

> Any other person, business or organization with whom the employee or any member of employee’s
immediate family is negotiating or has an arrangement concerning prospective employment is involved
in the procurement.

ATL employees are also bound by the Georgia Governor’s Executive Order, dated April 1, 2021, for
“Establishing a Code of Ethics for Executive Branch Officers and Employees.” The Executive Order prohibits
ATL and ATL employees, or any person acting on their behalf, from accepting, directly or indirectly, any gift
from any person with whom the employee interacts on official ATL business. Therefore, it is unlawful for a
potential Bidder, or its subcontractors or suppliers, to make gifts or favors to any ATL employee. It is also
unlawful for any ATL employee to accept any such gift or favor. In addition, any persons acting as members
of the Evaluation Committee for this procurement shall, for the purposes of this procurement, be bound by
the referenced Executive Order.

Throughout the bid evaluation and award process and subsequent contract negotiations, Bidders shall not
discuss or seek specific information about this procurement, including but not limited to, the contents of
submissions, the evaluation process or the contract negotiations, with members of the Evaluation
Committee, the ATL Board of Directors, or ATL employees other than the Issuing Officer. Any prospective
Bidder, anyone representing the Bidder, any subcontractor or supplier on the Prospective Bidder’s team, or
anyone representing a subcontractor or supplier on the Bidder’s team who attempts to influence any
member of the Evaluation Committee, the ATL Board of Directors, or ATL employees in regards to this ITB by
offering or giving any advantage, gratuity, discount, bribe, or loan to any member of the ATL Board of Directors
or ATL employees will have its bid removed from consideration for Contract award.

2.13 ADA Guidelines

ATL adheres to the guidelines set forth in the Americans with Disabilities Act. Bidders should contact the
Issuing Officer at least one day in advance if they require special arrangements when attending a Pre-Bid
Conference. The Georgia Relay Center at 1-800-255-0056 (TDD only) or 1-800-255-0135 (Voice) will relay
messages, in strict confidence, for the speech and hearing impaired.

2.14 Contractual relationships
ATL intends to execute a Contract, attached as Part 3 of this ITB. The selected Contractor’s contractual ITB
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responsibility must solely rest with one firm or legal entity, which shall not be a subsidiary or affiliate with
limited resources. Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the
firm or entity responsible for contract execution.

2.15 Bidder Conflicts of Interest

Bidder must disclose in detail, with the bid, anything that may create a conflict or appearance of a conflict of
interest. For purposes of this ITB, “conflict of interest” means any situation or circumstance arising out of
existing or past activities, business interests, familial relationships, contractual relationships or organizational
structure (i.e., parent entities, subsidiaries, affiliates, subconsultants, etc.) or litigation where:

1.) Bidder, a key team member or key personnel could or could be seen to exercise an improper influence
over the objective, unbiased and impartial exercise of ATL’s independent judgment; or 2.) could or could be
seen to compromise, impair or be incompatible with the effective performance of its obligations under the
resulting Contract.

Required disclosures include, but are not limited to: 1.) any current contractual relationships with the ATL
any of their employees or board members; 2.) any past, present or planned contractual or employment
relationships with any officer or employee of ATL; and 3.) any other circumstances that might be considered
to create a financial interest in the Contract ATL or any of their respective employees or board members
if Bidder is awarded the Contract. The foregoing list is a demonstrative list and shall constitute a limitation
on the Bidder’s disclosure obligations.

ATL, in its sole discretion, will make a determination relative to a real or perceived potential conflict for a
Bidder and its ability to mitigate such a conflict. A Bidder found to have a Conflict of Interest that cannot be
mitigated, as determined in the sole discretion of ATL, shall not have its bid submission evaluated for Contract
award.

Failure to comply with the requirements in this Section 2.14 or to abide by the ATL’s determination in this
matter may result in the ATL disqualifying the Bidder from submitting a bid, disqualifying the offending team
member from participating on a Bidder’s team or, following submission of a bid, discontinuing further
consideration of such Bidder and its bid.

Conflicts of interest that arise after the Bid Due Date, but before the Notice of Award, must be disclosed in
detail in writing to the Issuing Officer.

2.16 Contractual Provisions

ATL shall execute the Contract, attached as Part 3 to this ITB, with the successful Bidder for the provision of
the required services with the selected Contractor(s). The selected Contractor’s contractual responsibility
must solely rest with one legal entity, which shall not be a subsidiary or affiliate with limited resources.
Bidder’s Bid Letter, included as Offer Document #2 of this ITB, must clearly indicate the firm or entity
responsible for contract execution.

ATL shall not be a party to agreements between the selected Contractor and/or any subcontractors it may
choose to employ during fulfilment of the Contract. Additional contract requirements related to
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2.17

2.18

2.19

2.20
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2.22

2.23

subcontractors are specified in the Contract.

Registered Lobbyists

By submitting a response to this ITB, the Bidder hereby certifies that the Bidder and its lobbyists are in
compliance with the Lobbyist Registration Requirements in accordance with the Georgia Government
Transparency and Campaign Finance Commission.

Responsibility for Compliance with Legal Requirements

Bidder’s products, services, and facilities shall be in full compliance with any and all applicable federal, state,
and local laws, regulations, ordinances, and standards regardless of whether or not they are referred to in this
ITB.

Responsiveness of Bids

Bids must be complete in all respects, as required in this ITB. A bid may be rejected by ATL if it is conditional;
incomplete; fails to meet any requirement included in the ITB; or, contains any alterations of form or other
irregularities of any kind.

Conditional Bids

Terms and conditions attached to a bid by a Bidder and made a condition of Contract execution may render
the bid non-responsive and may be rejected by ATL.

Period that Bids Remain Valid

Each Bidder agrees that bids will remain firm for a period of one hundred and twenty (120) calendar days
beginning with the date that cost bids are opened. Following the deadline for bid submission, no bid may be
withdrawn for a period of 120 calendar days.

Requests for withdrawal of bids after 120 calendar days following the deadline for bid submission must be
submitted to ATL in writing (defined as being sent or received via letter or on official firm/agency letterhead
or by electronic mail). Such requests for withdrawal of bids must be submitted in writing to the attention of
Issuing Officer.

ATL’s Right to Request Additional Information-Contractor Responsibility

Prior to award, ATL must be assured that the selected Contractor has all of the resources to successfully
perform under the Contract. This includes, but is not limited to, adequate number of personnel with required
skills, availability of appropriate equipment in sufficient quantity to meet the on-going needs of ATL, financial
resources sufficient to complete performance under the Contract, and relevant experience in similar
endeavors. If such information is required, the Contractor will be so notified and will submit the information
requested within the time requested by ATL.

Sales and Use Taxes

ATL is exempt from paying sales and use taxes. All pricing provided in response to this ITB shall exclude sales ITB
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2.25

2.26

and use taxes.

Bid Preparation Costs

Each bid should be prepared simply and economically, avoiding the use of elaborate promotional materials
beyond those sufficient to provide a complete bid. All costs incurred by any interested party in responding to
this ITB shall be borne by such interested parties, and ATL shall have no responsibility whatsoever for any
associated direct or indirect costs related to the development or any other aspect of the bids or this ITB. No
protestor, any interested party nor any other third party shall be entitled to recover any costs incurred in
connection with the procurement process, the ITB, the protest, and/or compliance or attempted compliance
with this policy, including preparation costs or attorneys’ fees.

Waivers

ATL may waive informalities or irregularities including, but not limited to typographical, mathematical,
obvious errors, or other informalities or irregularities.

Bid Documents Required

For this procurement, Bidders must complete, sign (if applicable) and return the following documents:
e |TB CoverPage;
e Offer Document 1 (Bidder Information);
e Offer Document 2 (Bid Letter);
e Offer Document 3 (Bid Certifications);
Offer Document 4 (Statement of Responsibility);
Offer Document5 (Bid Form);
Offer Document 6 (Acknowledgment of Addenda);
Offer Document 7 (E-Verify Affidavit);
Offer Document 8 (E-Verify Affidavit, Subcontractor)
Offer Document 9 (Buy America Certification);
Offer Document 10 (Certification Regarding Lobbying);
Offer Document 11 (Certification of No Boycott of Israel);
Offer Document 12 (Bid Bond);
Offer Document 13 (Performance Bond)
Offer Document 14 (Payment Bond)
e Offer Document 15 (Subcontractor and DBE Participation);

e Offer Document 16 (Sales and Use Tax Compliance)
e OfferDocument 17 (Copy of a valid and active GDOT Certificate of Qualification for contractor)
e Offer Document 18 (Copy of valid and active GDOT Certificate of Current Capacity)

2.27 Bid Substitutions, Alternates and Exceptions

Bidders that propose alternate materials, services, techniques or equipment or substituted items that
materially deviate from the items and/or services required in the technical requirements and specifications of
this ITB, may have their bids rejected.

Any exceptions that the Bidder has in their submitted Bids must also be clearly noted within the Bid to be
considered by ATL, regardless of whether or not such exceptions have been previously communicated to ATL.
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PLEASE NOTE THAT BIDDERS SUBMITTING EXCEPTIONS TO THE REQUIREMENTS AND SPECIFICATIONS OF THIS
ITB IN THEIR SUBMITTED BID DO SO AT THEIR OWN PERIL, SINCE EXCEPTIONS MAY RESULT IN A
DETERMINATION OF “NON-RESPONSIVENESS” OF THE BIDDER AND/OR THEIR BID.

2.28 Reserved Rights

In connection with this ITB, ATL reserves to itself all rights (which rights are exercisable by ATL in its sole
discretion) available to it under its Procurement Policy and applicable law, including without limitation, with or
without cause, and with or without notice, the right to:

(a) modifythe procurement process or documentation described in this ITB;

(b) develop the project in any manner that it, in its sole discretion, deems necessary or desirable, including
by modifying the scope of the project;

(c) cancel this ITB, or a subsequent ITB, in whole or in part at any time prior to the execution by ATL of
the Contract, without incurring any cost obligations or liabilities except as otherwise expressly stated
in this ITB or the subsequent ITB;

(d) issue anew invitationto bid after cancellation of this ITB or a subsequent ITB;
(e) notissue anlITB;

(f)  rejectanyand all submittals, responses, and Bids at any time;

(g) reject any and all Bids or any portion of a specific Bid for any reason;

(h) modify all dates set or projected inthis ITB;

(i)  terminate evaluations of Bids at any time;

(j)  issue amendments, supplements, and modifications to this ITB;

(k) appoint Evaluation Committees to review bids, and seek the assistance of outside technical experts
and consultants in bid evaluation;

() make independent calculations with respect to numbers and calculations submitted in a bid for
purposes of its evaluation;

(m) require confirmation of information furnished by a Bidder, require additional information from a
Bidder concerning its Bid and require additional evidence of qualifications or ability to perform the
work described in this ITB;

(n) seek or obtain data from any source that has the potential to improve the understanding and
evaluation of the responses to this ITB;

(o) add or delete Bidder responsibilities from the information contained in this ITB;

(p) negotiate with a Bidder without ATL being bound by any provision of a Bidder's Bid or subsequent
Bid;
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(g) waive administrative or minor deficiencies in a Bid, accept and review a non-conforming bid or permit
clarifications or supplements to a Bid;

(r) disqualify any Bidder who changes its Bid without ATL approval;

(s) disqualify any Bidder from the procurement process for violating any rules or requirements of the
procurement specified in this ITB, the ITB, applicable law, or any other communication from ATL;

(t)  (as andsolely to the extent applicable) adjust the terms of, or not pursue federal financing programs,
or adjust the terms of, or not pursue other financing or public funding for the Project on behalf of the
Bidders, or otherwise;

(u) develop some orallof the Project itself or through another state or local government entity or entities;
(v) disclose information submitted to ATL as permitted by applicable law or this ITB;
(w) notissue a notice to proceed after execution of the Project Agreement;

(x) exercise any other right reserved or afforded to ATL under this ITB or a subsequent ITB and applicable
law; and

(y) exerciseits discretion in relation to the matters that are the subject of this ITB as it considers necessary
or expedient in light of all circumstances prevailing at the time that ATL considers to be relevant.

This ITB does not commit ATL to enter into the Contract or proceed with the procurement described in this
ITB. ATL and the State assume no obligations, responsibilities or liabilities, fiscal or otherwise, to reimburse
all or part of the costs incurred or alleged to have been incurred by parties considering a response to or
responding to this ITB, or any subsequent ITB. All such costs shall be borne solely by each Bidder.

Except as provided in this ITB, in no event will ATL be bound by, or liable for, any obligations with respect
to the Project until such time (if at all) as the Contract has been authorized by ATL and executed by ATL
and, then, only to the extent provided in the Contract. No Bidder shall have any cause of action against
the ATL arising out of the methods by which Bids are evaluated.

ATL has the sole right to select the successful Bid(s) for contract award(s); to cancel the ITB and to advertise
for new Bids; to award a contract(s) to other than the Bidder submitting the lowest cost Bid; to award
multiple contracts; or not to award a contract as a result of this ITB.

ATL reserves the right to accept any Bid deemed to be in the best interest of the ATL and to waive any
irregularity or informality in any Bid that does not prejudice the ATL or other Bidders.
3 BASIS FOR AWARD
The lowest Bidder will be the Bidder submitting the overall lowest total price based on the quantity criteria
listed in the Bid Form (Offer Document 5). Due to the possible variations in Construction Methods, only each
Bidder’s lowest priced bid will be used for evaluation purposes.
In order to be eligible for contract award, a Bidder must meet all of the following criteria:

1. The Bidder must complete and submit all bid documents in as noted in Section 2.26 above.
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3.1

2. The Bidder’s submission must conform in all material aspects to the requirements of the ITB at
the scheduled time of submission

3. TheBidder must be a responsible Bidder.

Bidder Responsibility

A Responsible Bidder is one that ATL believes to be responsible based on responses provided on the bidder's
“Statement of Responsibility Certification Form” and/or based on bidder’s responses to the requirements of
the ITB document. Responsibility shall generally be presumed. In order for a bidder to be deemed non-
responsible, ATL must make an affirmative determination of non-responsibility. ATL reserves the right to
conduct additional due diligence into any bidder’s responsibility status. Such due diligence may include
investigations into one or more of the following areas:

10.

11

Whether Bidder has adequate financial resources to perform the contract, or the ability to obtain
them. This includes, but is not limited to, the ability to obtain required bonds (if any) and insurance
from sureties and insurance companies authorized to do business in Georgia.

Whether Bidder is able to comply with the contract requirements, considering the firm's other
business obligations.

Whether Bidder is registered to do business in the State of Georgia and is listed as
"ACTIVE/COMPLIANCE" with the Office of the Georgia Secretary of State.

Whether Bidder is not presently debarred or suspended from bidding by any Federal or State
governmental entity;

Whether Bidder has within a three year period preceding this bid been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract
under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

Whether Bidder is presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State orlocal) with commission of any of the offenses enumerated above.

WhetherBidder has had a contract terminated for defaultin the last 3 years.

Whether Bidder is currently under investigation for any possible breach of contract, or fraud or
allegations of criminal activity related to the types of Services requested within this ITB document.
(And if yes, the circumstances, nature and magnitude of such investigation shall be considered in any
possible non-responsibility determination).

WhetherBidder has an unsatisfactory performance record.
Whether Bidder has an unsatisfactory record of integrity and business ethics.

Whether Bidder has an unsatisfactory organization, experience, accounting and operational controls,
and managerial and technical skills.
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3.2  Notice of Intentto Award and Notice of Award

The preliminary results of the bid opening may be announced through the public posting of a Notice of Intent
to Award to the ATL website. The Notice of Intent to Award (“NOIA”) is not notice of an actual contract award;
instead, the NOIA is notice of the ATL’s expected contract award(s) pending resolution of the protest process.
The NOIA (if any) will identify the apparent successful Bidder.

At the end of the evaluation process, the ATL shall contact the apparent successful Bidder. The apparent
successful Bidder must return two signed copies of the Contract to the Issuing Officer within seven (7) calendar
days of notification. Failure to do so may lead to rejection of the Bidder. ATL reserves the right to proceed to
discussions with the next lowest cost Bidder. ATL reserves the right to modify the Contract be consistent with
the successful Bidder.

The Notice of Award is ATL’s public notice of actual Contract award and will be publicly posted to the ATL
website.
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PART 2
SCOPE OF WORK

The Atlanta-Region Transit Link Authority (hereinafter, the “Authority” or “ATL”) is seeking bids from the firms who is pre-
qualified by or registered with the Georgia Department of Transportation (GDOT) for Construction Work to construction
maintenance repair services at multiple Xpress facilities within the metropolitan area of Atlanta, Georgia. The Work consists
mainly of concrete pavement repairs to address American Disability Act (ADA) slopes and grading requirements on existing
pavements, filling gaps, joints and cracks on concrete, and other concrete repairs as determined by the Engineer. Firms who wish
to respond to this Invitation to Bid (ITB) and have not been pre-qualified by nor registered with GDOT may find the pre-
qualification or registration information here: http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors. Firms
responding to this ITB are cautioned to review the entire ITB and follow instructions carefully.

I

GENERAL INFORMATION

Firms responding to this ITB shall submit with the bid package a valid and active Certificate of Qualification issued by
GDOT. The awarded Firm shall maintain active with GDOT the provided Certificate of Qualification throughout the
duration of the Contract and throughout the duration of any Amendments to the Contract.

The Contractor shall supply labor, Equipment, tools, means of transportation, traffic control, and incidentals to perform
Work in accordance with Specifications, and to ensure a safe work environment for employees, the general public, site
users, and the property owner during performance of the Contract.

This Project does not require a Notice-Of-Intent (NOI).

The Contractor shall NOT CHANGE the grade of the existing pavement or site unless explicitly required per the Plans
or requested by the Engineer.

The Contractor shall maintain the physical and functional integrity of all existing drainage structures. No change to any
drainage structure or water flow direction is warranted unless requested by the Engineer.

All traffic control shall be provided by the Contractor. Contractor shall have a GDOT Certified Traffic Control agent on
site any time Work is being performed.

The data, together with all other information shown on the Plans, or in any way indicated hereby, whether by drawing or
notes, or in any other manner, are based upon field surveys and or site investigations and are believed to be indicative of
actual conditions. However, the same are shown as information only, are not guaranteed and do not bind ATL in any
way.

Resurfacing shall not extend up any side streets or roadways. It shall continue across all tying streets or driveways along
the projected edge-of-pavement of the pavement being resurfaced.

All drainage structures within the limits of the Project shall be maintained by the Contractor throughout the duration of
the Project. Any cost due to executed drainage maintenance work shall be approved by the Engineer and charged under
the pay item # 999-9999 (Miscellaneous Construction) listed in the Bid Form.

The Contractor shall not take advantage of any error or omission in any of the ITB components. In the event the
Contractor discovers an error or omission, the Contractor shall immediately notify ATL.

ITB No. 24-014: Xpress Park and Ride State of Good Repair at Multiple Locations: Concrete Repairs Page
18 of 28


http://www.dot.ga.gov/PS/Business/Prequalification/PrequalContractors

K. Contractor shall follow the latest State of Georgia Standard Specifications for Construction of Transportation Systems

and Supplemental Specifications, the Special Provisions, and any applicable Construction Details and Standards by the
Georgia Department of Transportation (GDOT).

The GDOT Standard Specifications Construction of Transportation Systems can be viewed online at the following web
address: http://www.dot.ga.gov/PartnerSmart/Business/Source/specs/202 | StandardSpecifications.pdf.

The GDOT Supplemental Specifications can be viewed online at the following web address:
http://www.dot.ga.gov/PartnerSmart/Business/Source/special_provisions/2016%20Supplemental%20Specifications/20
16SupplementalSpecBook.pdf. The GDOT Supplemental Specifications not published in the 2021 Standard
Specifications edition are available via http://www.dot.ga.gov/PS/Business/Source.

The Contractor may access the Construction Details and Standards by visiting:
http://mydocs.dot.ga.gov/info/gdotpubs/ConstructionStandardsAndDetails/Forms/Allltems.aspx. The Construction
Details and Standards are subject to additions and revisions at any time. Any changes or revisions may be available in
the form of a Special Provisions which are available via http://www.dot.ga.gov/PS/Business/Source.

Contractor shall follow the requirements and Special Provisions included in the Design Manual for Xpress Stations and
Park & Ride Facilities by SRTA. The latest version of the Design Manual for Xpress Stations and Park & Ride Facilities
can be viewed online at the following web address: https:/srta.ga.gov/wp-content/uploads/2021/11/SRTA-Park-Ride-
Design-Manual-Version-2.pdf

This project will be managed and inspected per requirements established within the SRTA Construction Manual which
can be viewed online at the following website address: https:/srta.ga.gov/wp-content/uploads/2021/11/SRTA-
Construction-Manual-Version-1-12-11-2019.pdf

It is the Contractor’s responsibility for ensuring use of the latest version of the specifications, construction details, and/or
standards. If there is a conflict between versions, the latest specification will govern.

The Contractor must comply with the terms of the referenced contract, project details, and any attachments referenced
herein, in addition to the GDOT 2021 Specifications sections, the Supplemental Specifications (SS) Not Published in the
2021 Specifications Edition, the GDOT Special Provisions (SP) and the SRTA Special Provisions (SSP) indicated in the
below table by *:

# | Section |Description 2021 SP Note
1 108 |Prosecution and Progress * For Federal Aid Projects
2 150 |[Traffic Control *

3 210 |Grading Complete *

4 310 |Graded Aggregate Construction *

5 408 [Joint and Crack Cleaning and Seal *

6 441  |Miscellaneous Concrete *

7 444  |Sawed Joints in Existing Pavements *

8 600 |Controlled Low strength Flowable Fill *

9 603 |Rip Rap *

10 702  |Vine, Shrub, and Tree Planting *

Table 1 — Construction Specifications Summary
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II. SCOPE OF WORK

A. The Contractor will be required to perform the Work at Xpress facilities throughout the Atlanta metropolitan
area, which are listed within Table 2 — Xpress Facilities Addresses and Geo Locations. Depending on the
availability of funds and or priority of repair as set by ATL, the ultimate number of facilities where Work would
be performed may be reduced or increased throughout the contract duration. The Contractor will only get paid
for the Work completed.

Park and Ride Lot Address Number Bus Minimum # Latitude Longitude Worksite Geo Map
of Route Spaces to
Spaces Number Keep
Available
during
Construction

Cumming 4115 486 400-401 365 34.181276 | -84.142807 | https://goo.gl/maps/LyeRoz7KhAGgCh147
Deputy Bill
Cantrell
Memorial
Rd 30040
(Forsyth
County)

Hamilton Mill 3220 Sardis 917 411- 688 34.075263 | -83.921733 | https://goo.gl/maps/y31P8esMquTlo2or5
Church 413-414
Road,
Buford GA
30519
(Gwinnett
County)

Jonesboro 8488 Tara 588 440-441 441 33.524192 | -84.362007 | https://goo.gl/maps/ASWYuuE3sAWkCidYA
Boulevard,
Jonesboro,
GA 30236
(Clayton
County)

Newnan 75 Hollz 712 453 534 33.403823 | -84.723067 | https://goo.gl/maps/Xd2mwfWp2mfLpGSu8
Parkway,
Newnan, GA
30265
(Coweta
County)

Panola Road 5290 Minola 630 423- 473 33.702214 | -84.173356 | https://goo.gl/maps/a76iNJPipYUqfNcl6

Road, 426-428

Lithonia, GA
30038
(Dekalb
County)

Powder Springs 5100 271 476 203 33.86745 | -84.701618 | https://goo.gl/maps/WWnwcQ1jMvnDa4dg6
Powder
Springs-

Dallas Road,
Powder

Springs, GA

30127
(Cobb
County)

Riverdale 6842 Lamar 271 442 203 33.568296 | -84.403384 | https://goo.gl/maps/xxaZcfFgyMe2ZpGm8
Hutcheson
Pkwy.
Riverdale,
GA (Clayton
County)
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South Ops

Maintenance Facility Frontage

5250 ALL DEPOT ALL 33.611353 | -84.394783 | https://goo.gl/maps/jk3LdSdbSTv5Gu4g9

Rd. Forest
Park, GA
30297

Stockbridge

656 402 431-432 302 33.548165 -84.27897 | https://goo.gl/maps/RCvBiJRZtNXFELLb7
Highway
138 West,
Stockbridge,
GA (Henry
County)

Xpress Facility

To be TBD TBD TBD TBD TBD TBD
determined
within the
Atlanta
Metro, if
needed.

West Douglas

7500 545 463 409 33.723291 | -84.773491 | https://goo.gl/maps/8qWTMNQRkHeQVLER6
Douglas
Blvd
Douglasville,
GA 30135
(Douglas
County)

Table 2 — Xpress Facilities Addresses and Geo Locations

The detailed Scope of Work is described by notes and graphics and included in Attachment 1 — Construction
Plans and Specifications. The estimated quantities are included in the Offer Document No. 5 — Bid Form, of the
ITB.

The Contractor shall furnish any Equipment needed to perform the Work. Prior to start of Work, Contractor
must inspect Equipment to ensure the Equipment is fully operational for the performance of its intended purpose.
The Contractor will also be responsible for any traffic control, licenses, and permits required to satisfy the duties
required herein. Any cost due to the obtention of permits or licenses shall be charged to the Construction
Contingency — Allowance (pay item # 000-0001) listed in the Bid Form.

Contractors are encouraged to visit the worksites’ locations and familiarize themselves with existing sites’
conditions and quantities prior to submitting their bid. Contractors are responsible for obtaining and verifying
the exact measurements as indicated on the Attachment #1 - Needed Repairs Layout & Construction Details.

Erosion Control: The Contractor shall utilize, as a minimum, protections at least as stringent as the Georgia
State General Permit; and best management practices, including sound conservation and engineering practices
to prevent and minimize erosion and resultant sedimentation, must be consistent with, and no less stringent than,
those practices contained in the Manual for Erosion and Sediment Control In Georgia published by the State
Soil and Water Conservation Commission as of January | of the year of the issuance of the Notice-To-Proceed
or the year in which the land disturbing activity was permitted, whichever is more stringent. Contractor shall
utilize Best Management Practices (BMPs) as required to protect sediment from entering existing catch basins,
manholes and drainage structures. Contractor shall install all erosion control devices, without exception, as
required in the aforementioned Manual. All erosion control devices shall remain in place for the duration of all
construction activities, unless otherwise noted in the aforementioned Manual. The Contractor is required to
include as Lump Sum, the cost associated with the Erosion Control items and activities under the Grading
Complete (pay item # 210-0100) listed in the Bid Form.

Site Preparation:
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a. Contractor shall remove vegetations from any cracks and along the edge of asphalt or concrete surface
and apply a GDOT-approved total vegetation control herbicide at specified label rates for control under
asphalt or concrete surfaces per the GDOT Standard Specifications Construction of Transportation
Systems.

b. Contractor shall thoroughly clean the pavement with a high-power blower with air speeds equal or
exceeding 200 MPH, wire wheel routing, hand work to ensure all loose debris is removed and trim the
grass around the pavement edges.

c. Any cost associated with the sites’ preparation shall be charged to the Grading Complete (pay item #
210-0100) listed in the Bid Form.

G. Debris Removal:
a. Contractor shall be responsible for the removal and disposal of all debris.

b. Debris associated with random clearing and/or side trimming is to be removed from the Site during
and by the end of the specified project.

c. Any debris that reaches the travel ways, sidewalks, waterways, water bodies, driveways, concrete
ditches and flumes shall be removed immediately.

d. Restore original grades for any area that is disturbed by random clearing/side trimming. Equipment or
tire rutting that occurs will need to be repaired by the Contractor.

e. On random clearing operations mulch, grinded and chipped debris may be spread over the cleared
areas. Mulch material chips shall not exceed 3 inches in length or 1 inch in diameter and be spread at
a thickness not to exceed 3 inches in depth.

f. Remove all litter, including larger pieces, from the Site at the end of each working day and dispose of
at locations provided by the Contractor. Storage or stockpiling of litter on the Site is prohibited.
Disposal shall be in accordance with applicable laws and regulations. Locations for disposal and costs
associated for use of such locations will be the responsibility of the Contractor.

g. No burning of debris is allowed on the Site. Disposal shall be in accordance with local and state laws,
and any cost incurred for disposal shall be the responsibility of the Contractor.

h. Perform all work as described herein in a proficient and timely manner. Any tree cutting and removal
work begun by the Contractor shall be completed prior to doing any other work.

i.  Any cost associated with debris removal shall be charged to the Grading Complete (pay item # 210-
0100) listed in the Bid Form.

H. Curb & Gutters, Ramps, and Pavement Replacement:

a. This work consists of removing and replacing concrete ramps, curbs & gutters, and pavements as
indicated within the Attachment #1 - Needed Repairs Layout & Construction Details or as determined
by the Engineer. Replaced concrete shall be graded positively to drain and shall be compliant to GDOT
provided standards and details.

I. Cracks & Joints Filling & Sealing:
a. This work consists of filling and sealing with flowable fill and or other materials, gaps, cracks and

joints as field-determined by the Engineer. This Work includes cleaning, removing dirt, grass, and
other debris from gaps, cracks and joints, and filling with specified filler materials (flowable fill) and
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sealing with a GDOT approved polymer under the GDOT Standard Specifications, Section 408 - Joint
and Crack Cleaning and Seal.

Contractor shall fill gaps with flowable fill using equipment (cement paste pump or injector) approved
by the Engineer, and seal joints and cracks in the prepared pavement with rubber asphalt mixtures per
the provided GDOT Standard Specification, Section 408 - Joint and Crack Cleaning and Seal. All cost
associated with this provision shall be charged under the bid pay item 600-0001 (FLOWABLE FILL).

J.  Stone Bed Laying

oo

This work consists of:

Removing all vegetation and other unsuitable material from the area determined by the Engineer or
shown within the Attachment #1 - Needed Repairs Layout & Construction Details.

Grade and compact existing soil for positive drainage, as directed by the Engineer.

Place an approved plastic filter fabric over the area determined by the Engineer.

Place riprap or stones at a thickness determined by the Engineer.

K. Re-striping of Pavement Spaces, and Handicap Spaces:

1.

Contractor shall use the GDOT approved pavement marking materials and application processes on
concrete or asphaltic surfaces, if needed. All the steps, processes, and requirements stipulated in the
GDOT Standard Provision 652 and 653 shall be applied verbatim, unless otherwise notified by the
Engineer.

Restriping shall occur at least three days after completing any asphalt resurfacing work to permit the
resurfaced area to cure.

All repaired pavements shall be restriped in kind by color, restripe and re-stencil all handicap spaces
using GDOT specifications, unless otherwise indicated in the Attachment # 1 or by the Engineer.

Any cost associated with restriping shall be charged under the pay item # 999-9999 (Miscellaneous
Construction) listed in the Bid Form.

L. Final Clean Up:

1.

Contractor shall remove any and all remaining Materials, Equipment, and debris from site prior to final
payment.

All common fill or excess material disposed outside the Project site shall be placed in either a permitted
solid waste facility, a permitted inert waste landfill or in an engineered fill: See Section 201 - Clearing
and Grubbing Right of Way, of the Georgia Standard Specifications and Supplements thereto for
additional information.

There is no suitable place to bury existing construction debris within the Site. The Contractor shall
provide an environmentally approved site to dispose of existing construction debris at no additional
cost to ATL.

Any cost associated with the final clean-up shall be charged under the Grading Complete (pay item #
210-0100) listed in the Bid Form.
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I11. SCHEDULE, WORK STAGING, AND HOURS OF OPERATION

A.

This Scope of Work shall be performed by Contractor in a manner that does not disrupt sites users,
Xpress customers parking and Xpress coach operations at the Sites. The applicable Xpress bus
schedules can be found at: https://www.xpressga.com/routes.

The Contractor shall schedule all Work to ensure the least inconvenience and the utmost in safety to
the site owners, users, the Contractor’s personnel, and ATL’s staff and representatives. The Contractor
shall move Equipment or Materials on or across the site in a manner as not to unduly interfere with
traffic. ATL shall have the authority to suspend or stop the Work if weather conditions are such that
the Work may be compromised or there is a threat to the safety of the traveling public or sites’ users.

Contractor shall complete Work within 183 calendar days from issuance date of the Notice-To-
Proceed from ATL, unless otherwise directed by ATL.

The Contractor shall provide to ATL a detailed list of Equipment and name and title of each person assigned to
the Project before mobilization. The Contractor shall provide a copy of the progress report by the first Monday
of every month for the duration of the contract. If at any time the Contractor falls more than 15% behind the
Project schedule, the Contractor shall provide ATL with an updated Project schedule and a plan detailing how
the Contract will be completed on time. The percentage by which the Contractor is behind shall be calculated
using the following formula: Schedule Variance (SV)= Earned Value (EV) — Planned Value (PV).

D.

Completion of work includes inspections by ATL’s Designated Representative, and any work required
to correct deficiencies noted by the ATL’s Designated Representative.

The Contractor shall stage and phase the Work to maintain, without any hindrance, the Xpress’
operations within the Site. At any time and within the project limits, as highlighted or shown within
the Attachment #1 - Needed Repairs Layout & Construction Details, the Contractor shall stage and
phase the Work to allow at least the number of customers’ parking spaces indicated within Table 2 —
Xpress Facilities Addresses and Geo Locations.

The Contractor shall always maintain handicap spaces accessible and available. If any handicap space
is impacted by the Work or become unavailable due to the Work, the Contractor shall provide a
temporary substitute handicap space chosen among the ones not impacted by the Work, and which are
ADA compliant.

The Contractor shall always maintain existing pedestrians’ accessibility to and within the Site. Any
hindrance to that accessibility shall be mitigated by providing a temporary accessibility which is ADA
compliant.

Within fourteen (14) calendar days from the Notice of Contract Award date and prior to the issuance
of the Notice-to-Proceed (NTP), the Contractor shall submit to ATL for ATL approval, all documents
listed within the below table, Schedule Summary.

The Contractor shall submit a detailed Work Progress Schedule Chart listing the anticipated start and
completion times and dates of the major Work activities. The major Work activities are the following,
but not limited to: Equipment Mobilization, Site Preparation, Vegetation Clear and Grubbing,
Pavement cutting and debris removal, Repaving, Final Clean Up, and Equipment Demobilization.

Should the Contractor’s proposed schedule conflict with a Holiday or special event and, in the opinion
of ATL, negatively impact traffic flow, ATL reserves the right to restrict Work operations by timely
notifying the Contractor prior to the scheduled Work activity.
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Schedule Summary

Work Duration:

One hundred eighty-three (183)
calendar days

Work Breakdown Structure (WBS):

Within fourteen (14) calendar days
from the Notice of Contract Award
date

Proposed Work Progress Schedule Chart (PSC) and
Work Progress Schedule (WPS):

Within fourteen (14) calendar days
from the Notice of Contract Award
date

Comprehensive statement and/or sketch of
anticipated work staging per site:

Within fourteen (14) calendar days
from the Notice of Contract Award
date

Emergency contact names and twenty-four (24)
hours phone numbers of the office and field
personnel:

Within fourteen (14) calendar days
from the Notice of Contract Award
date

A Safety Plan and a Quality Assurance/Quality
Control (QA/QC) Plan:

Within fourteen (14) calendar days
from the Notice of Contract Award
date

Potential change or impact to the Xpress operations
(buses and/or customers)

Fourteen (14) calendar days prior
to the expected occurrence.

Progress Reports and or aerial photos of completed
work areas:

By the first Monday of the month
following the month of the reported
work performance.

Project Acceptance

Within one hundred eighty-three

(183) calendar days from the
Notice-to-Proceed (NTP) date.
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Table 3 — Schedule Summary.

Traffic Control Requirements: Maintain traffic during the prosecution of the Work and provide, install,
and maintain all traffic control devices in accordance with the Plans, Standard Specifications, and the
current edition of the Manual of Uniform Traffic Control Devices (MUTCD). In addition to any traffic
control requirements listed in this ITB, the following additional requirements shall be adhered to:

The Manual of Uniform Traffic Control Devices (MUTCD), with current edition accessible online at
https://mutcd.thwa.dot.gov/.

Utilize complete and proper traffic control and traffic control devices during all operations. All traffic
control and traffic control devices required for any operation shall be functional and in place prior to
the commencement of that operation. Signs for temporary operations shall be removed during periods
of inactivity. Leave the project in a manner that will not impede motorists and pedestrians, and which
will be safe to the traveling public, sites’ users, the Xpress customers, and the Xpress buses’ operations

Failure to comply with any of the requirements for safety and traffic control may result in suspension
of the Work.

All the costs associated with keeping the lot operational shall be bid as “TRAFFIC CONTROL” (Pay
Item # 150-1000).
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I11.

Iv.

PERSONNEL AND SUB-CONTRACTORS

A. Personnel:

1. Superintendent - At all times that Work is being performed, have on Site as the Contractor's agent, a
competent professional, thoroughly experienced in the type of Work being performed (Superintendent).
The Superintendent shall be considered key personnel and shall be approved by ATL’s Designated
Representative prior to the commencement of Work. The Superintendent’s main duties are to supervise
the work crew. The Contractor’s Superintendent shall:

a. Have a working cell phone with them during duty hours.

b. Be available at the Work site when the Work is being performed under this Contract, and as
requested;

c. Act as the Contractor’s authorized agent in all communications with the ATL; and

d. Be responsible for inspecting and reporting the need for major or emergency work immediately to
the ATL’s Designated Representative.

2. Crew
a. Provide staff and staffing levels able to perform the Work in accordance with the requirements
herein.

b. Use personnel who are competent, experienced, and skilled in all aspects of Repaving, Pavement
Preservation and Maintenance Services. The personnel performing these services will be under
the sole responsibility of the Contractor.

3. The Contractor shall submit within fourteen (14) calendar days from the Notice of Contract Award
date the names and twenty-four (24) hours phone numbers of the office and field personnel to be
contacted in emergency situations.

UTILITY CONFLICTS

A. The Contractor shall be responsible for locating all utilities (such as water, gas, telephone, power, etc.) where
required.

B. The Contractor shall be responsible for requesting and obtaining utility location marking in a manner that does not
interfere with the deadlines established in this ITB. Contractor shall comply with Georgia Law by ensuring buried
utilities are properly marked. They may do so by contacting 811 via web site: www.georgia811.com or by submitting
a request on-line or by telephone. Contractor shall perform no Work until the site is fully marked, or Georgia811
organization indicates that there are no buried utilities at the location. Utility owners should be contacted a minimum
of three (3) business days prior to the commencement of operations. Contractor may not commence Work until
utilities have been marked at the Work site(s).

C. The Contractor shall promptly notify ATL when the utility marking has been requested and when it has been
accomplished. An email from the Contractor’s Supervisor to the ATL’s Designated Representative shall be sufficient
notification.

D. Special care shall be used in working around or near existing utilities; protecting them when necessary to provide
uninterrupted service. All Utility owners with assets located within the footprint of the Work or to be impacted
directly or indirectly by the Work shall be contacted a minimum of 48 hours prior to the commencement of
operations.

E. Inthe event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and shall
cooperate with the owner, or his representative, in the restoration of service in the shortest time possible.

F. Existing fire hydrants shall be kept accessible to fire departments at all times. The Contractor shall adhere to all
applicable regulations and follow accepted safety procedures when working in the vicinity of utilities in order to
ensure the safety of workers and the public.
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Iv.

No additional payment will be made for adjusting existing utility facilities (manholes, valves, etc.) to grade, unless
noted otherwise in this ITB or attachments.

All existing utility facilities located within areas of the Work shall remain in place with proposed work to occur
around these facilities, unless noted otherwise in this ITB or attachments.

Unless noted otherwise in this ITB or attachments, no separate payment will be made for temporary drainage items.
Cost will be included in the overall bid submitted.

Any proper (with documented prior rights) cost associated with the resolution of utilities in conflict with the scope
of this project shall be charged under the pay item #000-0001 (Construction Contingency — Allowance) listed in the
Bid Form.

SPECIAL TERMS AND CONDITIONS
Inspections. ATL will perform inspections to:

1. Ensure that required Traffic Control measures are taken to keep the traveling public, sites’ users, the
Contractor, and employees of ATL safe.

2. Ensure that the Contractor adheres to the Contract requirements by inspecting during and after the
Work performance. Inspections should be during operations and after operations to assess quality and
proper completion. ATL may record inspections by taking photos of Contractor’s Work with date/time
stamp application. The photos will be used to document issues with application performance. ATL
will complete an Inspection/Compliance Form after inspecting the Work in progress and completed
Work. Upon inspection, the ATL’s Designated Representative will notify the Contractor the ATL’s
acceptance or rejection of the Work.

B. Material Quality Acceptance

1. Specific material to perform the described work must comply with the Specifications and be from a source listed
on the GDOT’s Qualified Products List (QPL). The Contractor is responsible for ensuring that ALL
material/products chosen by the Contractor is from a source approved by GDOT and is from the most current
QPL List. The Contractor may access the QPL on line at http://www.dot.ga.gov/PS/Materials/QPL or may call
the GDOT’s Office of Materials and Testing at the number listed at the top right-hand corner of the applicable
QPL for the most current sources.

2. The ATL reserves the right to perform all sampling and testing in accordance with the Specifications referenced
in this ITB. The Contractor must furnish the applicable certifications and documentation for all
materials/products as required by the Specifications prior to the use or installation of such materials/products.
Material which is not properly certified will be rejected.

3. The Contractor shall submit a list of all herbicides intended for use for the purpose of specifications on cut
stump treatment applications as well as control of invasive vines, grasses and weeds. Include labels and Material
Safety Data Sheets (MSDS) for each herbicide. The ATL’s Designated Representative must approve or
disapprove of the intended herbicide to be used prior to any applications being performed.
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C. The following are applicable non-refundable deductions:

Specification Non-compliance Item/Deficient Work Amount

In the event that the Contractor fails to respond within ten (10) calendar days from the | $1,000.00/calendar day
date of notification that Work is required, non-refundable deductions will be charged
against the Contractor for each calendar day beyond the ten (10) calendar days.

Unapproved restriction to the Xpress buses’ operation $1,000.00 per hour

Damage to any property or infrastructure At Cost

Table 4 — Non-refundable Deductions Summary

D. Bid Form

1.

Contractor must utilize the Offer Document No. 5 — Bid Form provided to indicate pricing to perform the
services selected in the Bid Form. Contractors must enter all information directly on the Bid Form. Contractors
must enter the value in the “Bid Unit Price” column for each corresponding line of the Sourcing Event. The Bid
Form must be filled out completely in only the provided data fields. The provided fields for “Bid Unit Price”,
“Bid Line Total”, “Total Bid” must be filled with price data in US Dollars rounded up to the nearest dollar value
(commas omitted, and cents value excluded). Contractors must enter a value of “0” if there is no charge for the
line item. The dollar value entered in the “Total Bid” must be written and spelled out words by words in the
provided field data for “Total Bid Amount in Dollar (spelled out in words only)”. Any data fields or cells left
blank or cells containing “n/a” to indicate not available will be interpreted as “no offer” and will be cause for
rejection of the bid response. The entire ITB Bid Form must be completed appropriately without exception in
its entirety, signed by the Contractor’s personnel with the authority to obligate the Contractor and attached to
the sourcing event with bid response.

Only one bid response per firm is allowed. Submission of more than one bid response by any firm will be cause
for rejection of all bid responses from that firm.
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